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PAVING AND CONCRETE SITE WORK IDIQ 
Statement of Work 

 
1. BACKGROUND 

 
The Chillicothe VAMC, 17273 State Route 104, Chillicothe, Ohio 45601 is a campus of 
approximately 54 buildings, 308 acres, and 1.2 million square feet with associated 
sidewalks, streets and parking areas. The VAMC needs to make changes and 
improvements to accommodate maintenance, repair, and additions to these sidewalks, 
streets and parking areas.  
 

2. OBJECTIVE 
 
The purpose of this contract is to provide a paving & site work contractor services, on an as 
needed basis, for the VAMC, associated CBOCs. 
 

3. GENERAL 
 
Overview: 

To achieve the above objective, the contractor shall use accepted contractor practices in 
all aspects of construction, maintenance and/or repairs. Contractor shall have knowledge 
and experience with materials and applications best suited for specific Paving & Site work 
projects, approved and appropriate techniques and methods of using these materials, and 
ensure compatibility of these materials with existing materials. Contractor will also be in 
compliance with applicable codes and/or Veterans Affairs (VA) requirements/regulations. 

 
 All demolition, modification, and construction work for any task order under this project will 

be performed in accordance with the Department of Veterans Affairs construction master 
specifications, which can be found at: http://www.cfm.va.gov/til/spec.asp and which will be 
edited and provided to the contractor at the time of a request for quote on a specific task 
order. 

  
 Contractor will ensure areas under modification are sealed to avoid dust and dirt from 

spreading to other areas of the facility. Contractor will ensure all areas, under modification, 
are cleaned up on a daily basis. 

Project Requests: 
VAMC Project Manager, Contracting Officer Technical Representative (COTR), or 
designee will outline individual project Task Orders to include timelines. Contractor will be 
asked to bid on individual project scopes as a percentage of R.S. Means. Each project 
Task Order will be provided to the contractor in writing by the Contracting office for pricing. 
 
Sections provided in this solicitation are general in nature.  A drawings and specification 
tailored to the specific project (task order) will be provided at the time of request for 
proposal on each individual task order.   
 

4. SCOPE OF WORK 
 
Contractor will perform all projects within the project timelines. Work to be performed 
under this contract may include, but is not limited to all divisions as listed:   

http://www.cfm.va.gov/til/spec.asp
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 Division 0 - Special Sections  

 Division 1 - General Requirements  

 Division 2 - Existing Conditions  

 Division 3 - Concrete  

 Division 4 - Masonry  

 Division 5 - Metals  

 Division 7 - Thermal and Moisture Protection  

 Division 26 - Electrical  

 Division 31 - Earthwork  

 Division 32 - Exterior Improvements  

 Division 33 - Utilities  

 Division 34 - Transportation 

Sections within the divisions may be found at: http://www.cfm.va.gov/TIL/spec.asp.  
Tasks may include one or several divisions simultaneously.  Contractor must obtain the 
ability and resources to perform design-build services and turnkey medical equipment site 
preparations. Contractor must be knowledgeable of Historical Preservation requirements.  
 
Potential Projects: 

 

 Revisions to existing parking areas 

 Parking lot lighting 

 Parking lots creation and paving. 

 Maintain existing parking and paving 

 Curb gutter and sidewalks 

 Storm water routing 

 Any upgrade to existing exterior site work 
 

 
5. LOGISTICAL SUPPORT,RELATIONSHIP AND RESPONSIBILITY 

 
The contractor will be responsible for all the logistical support during each project, 
cleaning up work site on a daily basis, and ensure a safe work environment. Contractor 
will be responsible for following all Occupational Safety and Health Administration (OSHA) 
guidelines and regulations. The Contractor will work under the direction of the VAMC 
Project Manager, COTR or designee.  

 

 

6. GENERAL STATEMENT OF WORK: 
 

a.   The contractor shall furnish all labor, materials, tools, equipment, transportation 
and qualified supervision necessary to accomplish TOs (Task Orders).  The TOs will vary in 
size and dollar amounts.  TOs will involve, but will not be limited to trades, such as asphalt 
and concrete paving.  

http://www.cfm.va.gov/TIL/spec.asp
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b. This contract does not include medical facilities engineering support services such 

as:  utility plant operation, ground maintenance, refuse collection and disposal, maintenance 
and repair of equipment or systems, and similar work.  No TO shall include 
Architect/Engineering services, however, information (shop) drawings, incidental to the job, 
reflecting the plan of action and the completed project may be included. 

 
c. The contractor shall be required to be located, either by virtue of his main office or 

a satellite operation base, within an area permitting a maximum of a two (2) hour response 
time to the Medical Center location listed above.  Said office or satellite base must be 
operational prior to award of the contract and throughout the duration of the contract, and 
must be open for business from 7:30 a.m. to 4:30 p.m., Monday through Friday, excluding 
federal holidays. 

 
d.  Demolition.  Selective removal type demolition are listed in an additional column 

in the UPB for all tasks that can be demolished, and do not include hauling costs.  Site 
demolition (Division 02) are assembly type of removals, and shall be used when appropriate.  
Line item demolition includes all attached appurtenances, for example, demolishing a door 
includes the hardware and removing pipe includes all in-line fittings and valves.  Unless 
explicitly required in the scope of work, demolition includes handling.  Handling line items in 
the UPB are for the handling of debris that is present prior to the task order.  Handling is also 
allowed when use of a chute or elevator is required.  Line item demolition prices include 
disposal costs, whether salvageable or non-salvageable material.    

 
 

7. CONTRACTOR STAFF AND EMPLOYEES 
 
a. Prior to the issuance of the first TO, the contractor shall provide the Contracting 

Officer with the telephone number at which the contractor or his representative may be 
contacted at any time during the regular working hours and an emergency number at which 
the contractor may be contacted in situations requiring immediate attention.  The 
above-mentioned representative, if provided, must have full power and authority to act upon 
the behalf of the contractor.  

 
b. The contractor shall maintain a Project Manager and provide the Contracting 

Officer a personnel list ten (10) days prior to performance of the contract.  The individual 
designated as the project manager shall have full authority to act for the contractor.  The 
personnel shall meet or exceed the position requirements submitted on the contractor‟s 
proposal.  The Government reserves the right to approve or disapprove personnel based on 
the position requirements stated in the proposal.  The contractor shall provide experienced 
and knowledgeable personnel in civil, structural, architectural, mechanical, and electrical 
disciplines. 

 
c. Supervision.  The Government will not exercise any supervision or control over 

the contractor‟s employees performing services under this contract.  Such employees shall 
be accountable not to the Government, but solely to the contractor, who, in turn, is responsible 
to the Government.  At all times during the performance of each TO under this contract, and 
until the work under that TO is completed and accepted, the contractor shall directly oversee 
the work under each TO, or assign, and have on the work site, a competent representative 
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who is satisfactory to the Contracting Officer and has authority to act for the contractor.  This 
may include a working supervisor. 

 
d. Contractor‟s Employees:  The contractor‟s employees shall adhere to the rules 

and regulations of the Medical Center applicable to employees‟ conduct/behavior.  The 
Contracting Officer may require, in writing, the contractor to remove from the job site any 
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable.  
The contractor shall select personnel who are well qualified to perform the required work, for 
supervising techniques used in their work, and for keeping them informed of all 
improvements, changes, and methods of operation.  In addition, the contractor shall take 
appropriate personnel action, as required, in the event employee(s) become involved with 
law enforcement authorities as a result of misconduct. 

 
8.  SUPERVISION 
 

a. A superintendent must be present at work site at all times a Contractor has his/her 
forces or subcontractor forces working.  A letter (an original and one copy) designating the 
superintendent shall be sent to the Contracting Officer within ten (10) calendar days of receipt of 
the Notice to Proceed.  This letter shall provide the superintendent‟s complete name, address, 
daytime and after hours phone numbers.  The superintendent must have the authority to act on 
behalf of the contractor (FAR 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 
1984)).  A designation letter shall be submitted for each and every task order issued under this 
contract. 

 
b. The superintendent shall have on site the drawings and specifications for this 

project (FAR 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 
1997)).  Drawings shall be redlined (as necessary) and kept current for submission at the 
completion of the project.  Drawings must always be available for COTR review throughout the 
project. 
 
9. POST-AWARD CONFERENCE 
 
 Before the issuance of the first task order under the contract, a post-award conference 
shall be conducted by the Contracting Officer, with the COTR in attendance, to acquaint the 
contractor with Government policies and procedures that shall be observed during the 
prosecution of the work, and to develop a mutual understanding relative to the administration of 
the contract.  It is strongly suggested that the contractor's Project Manager, Quality Control 
Manager, Superintendent, and other appropriate employees attend this conference. 
 
Individual task order conference:  At the discretion of the Contracting Officer and/or the COTR, a 
pre-construction conference may be conducted prior to the commencement of work on individual 
task orders.   
 
10. PROGRESS MEETINGS 

 
A monthly meeting (or more frequent, if deemed necessary) shall be held between the 

contractor, engineer and Contracting Officer, or his/her authorized representative, if necessary, to 
discuss work progress, problems, and potential modification. 
 
11. GOVERNMENT FURNISHED PROPERTY 
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Government furnished property will be identified in the task order. 
    

 
12. PRE-CONSTRUCTION CONFERENCE 
 

a. Initial conference.  When determined appropriate by the Contracting Officer, 
before the issuance of the first task order under the contract, a pre-construction conference may 
be conducted to acquaint the contractor with Government policies and procedures that are to be 
observed during the prosecution of the work, and to develop mutual understanding relative to the 
administration of the contract.  It is strongly suggested that the contractor‟s Project Manager, 
Quality Control Manager, Superintendent, and other appropriate employees attend this meeting. 

 
b. Individual task order conference.  At the discretion of the Contracting Officer, or 

his/her authorized representative, a pre-construction conference may be conducted prior to the 
commencement of work on individual task orders. 
 
13. SCHEDULING OF WORK 
 

a. Before commencement of work under an individual TO, the contractor shall confer 
with the Contracting Officer‟s Representative and agree on a sequence of procedures; means of 
access to premises and building; space for storage of materials and equipment; delivery of 
materials and use of approaches; use of corridors, stairways, elevators, and similar means of 
communication; location of partitions, eating spaces, and restrooms for contractor employees; 
and the like. 

 
b. Delivery of materials and equipment shall be made with a minimum of interference 

to Government operations and personnel. 
 

c. The work shall, so far as practicable, be done in definite sections or divisions, and 
confined to limited areas which shall be completed before work in other sections or divisions is 
begun.  Most work will be performed in occupied areas. 

 
d. The contractor shall take all precautions to ensure that no damage will result from 

his operations to private or public property.  All damage shall be repaired or replaced by the 
contractor at no cost to the Government. 

 
e. The contractor shall provide all dust barriers, access barriers, and other site 

protective barriers and site control devices.  This includes, but is not limited to: protective fences; 
protective tapes; and protective signage. 

 
f. At the beginning of each working day, the contractor shall notify the COTR of the 

location(s) of work to be accomplished that day. 
 
g. All temporary outages of any utility services required for the performance of work 

shall be scheduled with the COTR not less than ten (10) working days in advance of such 
outages. 
 
14. TOILET FACILITIES 
   

The contractor‟s personnel will be permitted to use toilet facilities on the premises.  In the 
event none are available, the contractor shall, at his/her own expense, provide portable facilities, 
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as required.  In addition, toilet facilities desired at the contractor‟s management office shall be 
provided at the expense of the contractor. 
 
 
15. FINAL CLEANUP COSTS 
 

The contract percentage factors include the cost of final cleanup on each individual task 
order, pursuant to the paragraph entitled “Commencement, Prosecution, and Completion of Work 
and Environmental Protection”, and pursuant to FAR Clause 52.236-12 entitled “Cleaning Up 
(April 1984)”.  Payments will not be made for final cleaning for work on individual task orders. 
 
16. PRICE ADJUSTMENT MODIFIERS 
 

The Unit Price Book presented under this contract contains unit pricing data to be used by 
the contractor in development of price proposals for each TO.  The pricing data is presented as 
basic items and as price adjustment modifiers to the basic item.  Price adjustment modifiers 
provide a method for adding to or deducting from the basic item prices for optional materials 
and/or methods of installation.  One or more modifiers can be utilized to adjust the basic item 
price as listed by the appropriate suffix number of basic lines. 
 
 
17. CONTRACTOR ACCESS 
 

Most work will be in occupied areas.  The area wherein work is to be performed under this 
contract may be occupied by Government services during the construction period.  The 
contractor shall have access to that portion of the area within which work is to be performed.  The 
movement of contractor personnel, his equipment, materials, and tools shall be confined to this 
area so as not to interfere with ongoing operations in the work areas. 
 
18. WORK BY THE GOVERNMENT 
 

The Government reserves the right to undertake performance by Government forces or 
other contractors, for the same type or similar work as contracted for herein, as the Government 
deems necessary or desirable, and to do so will not breach or otherwise violate this contract 
 
19. CONTRACTOR QUALITY CONTROL 
 

a. The Contractor Quality Control (CQC) Plan, with which the contractor proposes to 
implement the requirements of FAR clause 52.246-12, entitled “Inspection of construction”, shall 
identify personnel, procedures, instructions, records, and form to be used.  After contract award, 
and prior to commencement of work under individual task orders, the contractor‟s Quality Control 
Plan shall be received, reviewed and formally accepted in writing by the Contracting Officer.  
Failure to execute the Quality Control Plan shall result in withholding of funds from progress 
payments in accordance with FAR Clause 52.232-5, entitled “Payment under Fixed-Price 
Construction Contracts”. 

 
b. The Quality Control Plan shall include as a minimum, the following: 
 

(1) The qualifications, duties, responsibilities, and authorities of each person 
assigned to a quality control function. 
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(2) Procedures for scheduling and managing submittals, including those of 
subcontractors, offsite fabricators, suppliers, and purchasing agent. 

 
c. Notification of Changes: The contractor shall notify the Contracting Officer in 

writing of any proposed changes.  Proposed changes are subject to acceptance by the 
Contracting Officer.  The Government reserves the right to require the contractor to make 
changes in his CQC Plan and operations as necessary. 

 
d. Control:  Contractor quality control is the means by which the contractor assures 

himself that his construction complies with the requirements of the contract plans and 
specifications.  The controls shall be adequate to cover all construction operations, including 
both on-site and off-site fabrication, and shall be keyed to the proposed construction sequence.  
Quality control includes, as a minimum, the following functions: 
 

(1)  All submittals are submitted in a timely fashion. 
(2) The submittals are approved. 
(3) The supplies that are delivered are the same as the ones on the submittal. 
(4) The supplies are in the proper condition when delivered. 
(5) The supplies are stored properly. 
(6) The construction equipment is correct and meets contract requirements. 
(7) Testing provisions are reviewed and testing equipment and personnel are 

available and correct. 
(8) All tests are performed at the proper times and in the proper places. 
(9) All test reports meet contract requirements. 
(10) The workers are cognizant of the required level of workmanship. 
(11) Inspect each area of work to ensure the preparation for the work is correct. 
(12) Inspect each feature of the work to ascertain that no deficient work is 

covered up by succeeding work. 
(13) Inspections shall continue throughout the contract. 
(14) Document all inspections. 
(15) The documentation covers both conforming and defective work. 
(16) All deficiencies are corrected. 
(17) Develop procedures to ensure that deficiencies do not recur. 
(18) Develop a “punch list” for the completion inspection. 
(19) Government officials are notified at the proper times of inspections and/or 

tests that are required. 
 
20. RELEASE OF QUALITY CONTROL PLAN 
 

The Government reserves the right, upon award of this contract, to disseminate within the 
Government, for official use, without prior approval of the contractor, the Quality Control Plan and 
other plans and documents identified and submitted by the contractor for the intended use of 
inspection, surveillance, or any administrative or contractual function under this contract. 
 
21. DEVIATION FROM PROPOSED LIST OF SUBCONTRACTORS 
 

a. The contractor shall update his list of subcontractors as frequent as subcontracting 
changes (increases/decreases) occur, and submit the updated list to the Contracting Officer 
within ten (10) working days of each change/deviation.  This list shall contain all subcontractor 
deviations (increases/decreases) that vary from the original list of subcontractors provided in the 
quality proposal. 



VA250-12-R-0306 Revised 6-5-2012  VAMC CHILLICOTHE, OHIO 

PAVING & CONCRETE SITE WORK IDIQ 

            

 Page 8 of 81 

 

 
b. The contractor shall submit a list of subcontractors for each task order. 

 
 
22.   SAFETY ASSURANCE 
 
 a. Preconstruction Safety Meetings:  If a pre-construction conference is held, 
representatives of the contractor shall meet with the Contracting Officer and/or the COTR prior to 
the start of repair, alteration, or construction activities for the purpose of reviewing the contractor's 
safety and health programs, and discussing implementation of all safety and health provisions 
pertinent to the work to be performed under the contract.  The contractor shall be prepared to 
discuss, in detail, the measures he/she intends to take in order to control any unsafe or unhealthy 
conditions associated with the work to be performed under the contract.  This meeting may be 
held in conjunction with the preconstruction conference, if so directed by the Contracting Officer 
or his/her designated representative.  The conduct of this meeting is not contingent upon a 
general preconstruction meeting.  The level of detail for the safety meeting is dependent upon 
the nature of the work and the potential inherent hazards.  The contractor's principal 
representative(s), the general superintendent, and his/her safety representative(s) shall attend 
this meeting as determined by the Contracting Officer. 
 
 b. Contractor Responsibility:  The contractor shall assume full responsibility and 
liability for compliance with all applicable regulations pertaining to the health and safety of 
personnel during the execution of work, and shall hold the Government harmless for any action on 
his part or that of his employees or subcontractors, which results in illness, injury, or death.  
Contractors shall report, timely, any accidents or injuries to the Contracting Officer. 
 
 c. Inspection, Tests, and Reports:  The required inspections, tests, and reports 
made by the contractor, subcontractors, specially trained technicians, equipment manufacturers, 
and others, as required by a task order, shall be furnished in accordance with the terms of the task 
order. 
 
 d. Materials and Equipment:  Special facilities, devices, equipment, clothing, and 
similar items used by the contractor in the execution of work shall comply with the applicable 
regulations. 
 
23.   KEYS 
 

All keys provided the Contractor for use during performance of individual task orders shall 
be returned to the Contracting Officer's Technical Representative (COTR) at completion of the 
work or upon request.  No keys shall be reproduced by the Contractor.  There shall be a charge 
of $50.00 for each key that is lost or not returned to the COTR.  Payment shall be made to the 
Agent Cashier at the VAMC Chillicothe Ohio upon receipt of a Bill of Collection. 
 
24. COMMENCEMENT OF WORK 
 

The contractor shall commence any mobilization and phase-in activities prior to actual 
work on individual task orders as soon after contract award as practicable.  However, within 30 
calendar days after contract award, the contractor shall be operational and capable of 
immediately starting work on any required task orders. 
 
25. NORMAL WORKING HOURS 
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Offerors shall perform any or all work during normal working hours in accordance with the 

scope of work in individual task orders against this contract for the unit price sum specified in the 
Unit Price Book, multiplied times the coefficient for Normal Working Hours. (See paragraph 
entitled “Work Hours”.) 
 
26. OTHER THAN NORMAL WORKING HOURS 
 

Offers shall perform any or all work other than normal working hours (acceleration, or work 
to be performed outside the normal working hours (7:30 a.m. to 4:30 p.m., Monday through 
Friday) in accordance with the scope of work in individual task orders against this contract for the 
unit price sum specified in the Unit Price Book, multiplied times the coefficient for other than 
normal work hours, and will be used when the Government requires the contractor to perform 
work outside the facility‟s normal working hours.  (See paragraph entitled “Work Hours”.) 
 
27. WORK HOURS 
 
  Normal work hours are from 7:30 a.m. to 4:30 p.m., Monday through Friday.  Holidays 
falling on Saturday will be observed the preceding Friday, and holidays falling on Sunday will be 
observed the following Monday.  The following federal holidays are observed: 
 
 New Year‟s Day    Labor Day 
 Martin Luther King‟s Birthday   Columbus Day 
 President‟s Day    Veteran‟s Day 
 Memorial Day     Thanksgiving Day 
 Independence Day    Christmas Day 
 
28.   WASTE AND EXCESS QUANTITIES INCLUDED IN THE COMPLETED-IN-PLACE 
CONSTRUCTION QUANTITIES 
 
 Waste or excess material quantities are incidental costs that are included within the 
contract coefficient unless explicitly stated otherwise.  Quantities used on individual task order 
proposals shall be taken from field measurements or design plans, as appropriate, without 
allowance for waste.  Contractor shall verify and/or investigating all dimensions and quantities to 
be used.  Unless specifically stated in statement of work, the VA will not be responsible for any 
incorrect quantities. 
 
 
29.  OPERATIONS AND MAINTENANCE 
 
 Prior to final acceptance and payment of each task order, the contractor shall submit one 
(1) complete equipment listing, to include all name-plate data, and three (3) copies of all operation 
and maintenance manuals to the Contracting Officer for HVAC systems, electrical controls, etc.  
The contractor shall conduct a training session of not less than two (2) hours per piece of 
equipment and /or system, to brief Government personnel on the operation and maintenance 
procedures of such systems.  The contractor shall provide three (3) complete 
teardown/overhaul/repair manuals for the chillers provided.  The contractor shall provide two (2) 
complete service literature catalogs for the chiller manufacturer's engineering machinery 
products. 
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30. SPECIFICATIONS 
 
Work shall be accomplished in accordance with the „VA MASTER CONSTRUCTION 
SPECIFICATION PG-08-1” (provided on disk at contract award).  This regulation is available for 
review at the Medical Center‟s Engineering Office.  A copy of all sections will be provided to the 
contractor for work required under this contract. 
 
31. CONFORMANCE TO CODES AND REGULATIONS.   
 
National and international codes and regulations for building construction and safety will be used 
where applicable. Current architectural, engineering, and construction practices shall be 
incorporated in the project design to obtain quality and to provide a functional, complete, and 
usable facility. The applicable list of National Codes and Regulations (Latest Edition) includes, but 
is not limited to, the following:   
 
 -  BOCA Code;  
 -  International Building Code 
 -  National Electric Code 
 -  National Fire Protection Code 
 -  National Safety Code 
 -  OSHA Regulations 
 -  ASHRA-E, Codes, Standards 
 -  International Plumbing Code 
 
32. NOTICE OF COMPLETION OF TASK ORDER.   
 
The contractor shall notify the Contracting Officer, or his/her authorized representative in writing 
upon completion of each individual task order. The contractor shall give advance notice of the 
date the work will be fully completed and ready for final inspection.   
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DEPARTMENT OF VETERANS AFFAIRS 

 

 MASTER SPECIFICATIONS  
   
 TABLE OF CONTENTS 

Section 00 01 10 
 

   
   
SECTION # DIVISIONS  DATE 
 DIVISION 01 - GENERAL REQUIREMENTS  
   
01 00 00 General Requirements  08-10 
01 32 16.13 Network Analysis Schedules  04-10 
01 32 16 15 Project Schedules (Small Projects – Design/Bid/Build 04-10 
01 32 16.16 Network Analysis Schedules (Design-Build Only) 04-10 
01 32 16 17 Project Schedules (Small Projects – Design/Build) 05-09 
01 33 23  Shop Drawings, Product Data, and Samples  11-08 
01 42 19 Reference Standards 11-08 
01 45 29 Testing Laboratory Services 05-08 
01 57 19 Temporary Environmental Controls  10-07 
01 58 16 Temporary Interior Signage 10-07 
01 74 19 Construction Waste Management 09-10 
01 81 11 Sustainable Design Requirements 11-10 
01 91 00 General Commissioning Requirements 07-10 
   
 DIVISION 02 – EXISTING CONDITIONS  
   
02 21 00 Site Surveys 11-07 
02 41 00 Demolition 06-10 
02 65 00  Underground Storage Tank Removal 11-04 
02 82 11 Traditional Asbestos Abatement 09-05 
02 82 13.13 Glovebag Asbestos Abatement 09-05 
02 82 13.19 Asbestos Floor Tile and Mastic Abatement 04-10 
02 82 13.21 Asbestos Roofing Abatement 09-05 
02 82 13.31 Asbestos Transite Abatement 09-05 
02 82 13.41 Asbestos Abatement for Total Demolition Project 09-05 
02 83 33.13 Lead-Based Paint Removal and Disposal 10-07 
   
 DIVISION 03 – CONCRETE  
   
03 23 00 Stressing Tendons 04-05 
03 30 00 Cast-in-Place Concrete  12-09 
03 30 53 (Short-Form) Cast-in-Place Concrete 11-08 
03 37 13 Shotcrete 10-06 
03 41 13 Precast Concrete Hollow Core Planks 05-05 
03 41 33 Precast Structural Pretension Concrete 04-05 
03 45 00 Precast Architectural Concrete 08-08 
03 51 13 Cementitious Wood Fiber Decks 10-07 
03 51 16 Gypsum Concrete Roof Decks 10-07 
03 52 00 Lightweight Concrete Roof Insulation 10-07 
03 55 11 Gypsum Concrete Floor Decks 05-05 
   
 DIVISION 04 – MASONRY  
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04 05 13 Masonry Mortaring 06-08 
04 05 16 Masonry Grouting 06-08 
04 05 31 Masonry Tuck Pointing 10-08 
04 20 00 Unit Masonry 08-08 
04 72 00 Cast Stone Masonry 08-08 
   
 DIVISION 05 – METALS  
   
05 12 00 Structural Steel Framing 10-06 
05 21 00 Steel Joist Framing 03-10 
05 31 00 Steel Decking 11-08 
05 36 00 Composite Metal Decking 12-05 
05 40 00 Cold-Formed Metal Framing 05-04 
05 50 00 Metal Fabrications 10-07 
05 51 00 Metal Stairs 10-07 
   
 DIVISION 07 - THERMAL AND MOISTURE PROTECTION  
   
07 01 50.19 Preparation for Re-Roofing 10-10 
07 08 00 Facility Exterior Closure Commissioning 07-10 
07 11 13 Bituminous Damp proofing 10-08 
07 12 00 Built-Up Bituminous Waterproofing 10-07 
07 13 00 Sheet Waterproofing 06-10 
07 13 52 Modified Bituminous Sheet Waterproofing 08-08 
07 14 21 Latex Mastic Deck Covering 08-08 
07 18 13 Pedestrian Traffic Coatings 08-08 
07 21 13 Thermal Insulation 03-09 
07 21 23 Loose-Fill Insulation 03-09 
07 22 00 Roof and Deck Insulation 10-10 
07 24 00 Exterior Insulation and Finish Systems 08-08 
07 31 13 Asphalt Shingles 10-08 
07 31 26 Slate Shingles 10-08 
07 31 29.13 Wood Shingles 10-08 
07 32 13 Clay Roof Tiles 11-08 
07 40 00 Roofing and Siding Panels 04-08 
07 51 00 Built-Up Bituminous Roofing 10-10 
07 51 00.11 Built-Up Bituminous Roofing, Hot-Applied 10-10 
07 51 00.13 Built-Up Bituminous Roofing, Cold-Applied 10-10 
07 52 16 Styrene-Butadiene-Styrene Modified Bituminous Membrane Roofing 10-10 
07 52 16.13 Styrene-Butadiene-Styrene Modified Bituminous Membrane, Roofing, 

Cold Applied 
10-10 

07 53 23 Ethylene-Propylene-Diene-Monomer Roofing 08-08 
07 54 16 Ethylene Interpolymer (KEE) Roofing 10-10 
07 54 19 Polyvinyl-Chloride (PVC) Roofing 10-10 
07 54 23 Thermoplastic Polyolefin (TPO) Roofing 10-10 
07 56 00 Fluid-Applied Roofing 08-08 
07 57 13 Sprayed Polyurethane Foam Roofing 10-07 
07 60 00 Flashing and Sheet Metal 10-10 
07 61 16 Batten Seam Sheet Metal Roofing 10-07 
07 71 00 Roof Specialties 10-07 
07 72 00 Roof Accessories 04-08 
07 81 00 Applied Fireproofing 12-08 
07 84 00 Firestopping 08-08 
07 92 00 Joint Sealants 08-08 
07 95 13 Expansion Joint Cover Assemblies 10-07 
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 DIVISION 08 - OPENINGS  
   
08 11 13 Hollow Metal Doors and Frames 02-09 
08 11 61 Detention Door Screens 10-07 
08 11 73 Sliding Metal Fire Doors 10-07 
08 14 00 Interior Wood Doors 01-10 
08 17 10 Integrated Door Assemblies 05-10 
08 31 13 Access Doors and Frames 10-07 
08 33 00 Coiling Doors and Grilles 10-07 
08 33 13 Coiling Counter Doors 10-07 
08 34 36 Darkroom Doors 10-07 
08 34 53 Security Doors and Frames 12-09 
08 34 59 Vault Doors and Day Gates 10-07 
08 35 13.13 Accordion Folding Doors 10-07 
08 36 13 Sectional Doors 10-07 
08 38 16 Flexible Traffic Doors 10-07 
08 41 13 Aluminum-Framed Entrances and Storefronts 10-07 
08 42 33 Revolving Door Entrances 09-08 
08 44 13 Glazed Aluminum Curtain Walls 08-08 
08 51 13 Aluminum Windows 03-10 
08 51 13.11 Side-Hinged Aluminum Windows 04-10 
08 51 23 Steel Windows 10-07 
08 51 69.11 Aluminum Storm Windows 10-07 
08 56 19 Pass Windows 10-07 
08 56 53 Security Windows 12-08 
08 56 59 Service and Teller Window Units 04-08 
08 56 66 Detention Window Screens 01-08 
08 63 00 Metal-Framed Skylights 08-08 
08 71 00 Door Hardware 05-10 
08 71 13 Automatic Door Operators 12-09 
08 71 13.11 Low Energy Power Assist Door Operators 01-10 
08 80 00 Glazing 05-10 
08 90 00 Louvers and Vents 01-08 
   
 DIVISION 25 – INTEGRATED AUTOMATION  
   
25 10 10 Advanced Utility Metering System 02-10 
    DIVISION 26 – ELECTRICAL  
   26 05 11 Requirements for Electrical Installations 09-10 
26 05 13 Medium-Voltage Cables 09-10 
26 05 21 Low-Voltage Electrical Power Conductors and Cables (600 Volts and 

Below) 
09-10 

26 05 26 Grounding and Bonding for Electrical Systems 09-10 
26 05 33 Raceway and Boxes for Electrical Systems 09-10 
26 05 36 Wireways for Radiology Equipment 09-10 
26 05 39 Underfloor Raceways for Electrical Systems 04-09 
26 05 41 Underground Electrical Construction 09-10 
26 05 71 Electrical System Protective Device Study 09-10 
26 08 00 Commissioning of Electrical Systems 07-10 
26 09 23 Lighting Controls 09-10 
26 11 16 Secondary Unit Substations 04-10 
26 12 19 Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers 09-10 
26 13 00 Medium-Voltage Switchgear 09-10 
26 13 13 Generator Paralleling Controls 09-10 
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26 18 41 Medium-Voltage Switches 09-10 
26 20 11 Isolated Power Systems 09-10 
26 22 00 Low-Voltage Transformers 09-10 
26 23 00 Low-Voltage Switchgear 09-10 
26 24 11 Distribution Switchboards 04-09 
26 24 16 Panelboards 09-10 
26 24 19 Motor-Control Centers 09-10 
26 24 21 Motor-Control Panelboards 09-10 
26 25 11 Busways 04-09 
26 26 00 Power Distribution Units for Uninterruptible Power System 04-09 
26 27 26 Wiring Devices 04-09 
26 29 11 Motor Starters 09-10 
26 29 21 Disconnect Switches 09-10 
26 32 13 Engine Generators 09-10 
26 32 53 Central Uninterruptible Power Supply 04-09 
26 35 26 Harmonic Filters 09-10 
26 36 23 Automatic Transfer Switches 09-10 
26 41 00 Facility Lightning Protection 04-09 
26 42 00 Cathodic Protection 04-09 
26 43 13 Transient-Voltage Surge Suppression 04-09 
26 51 00 Interior Lighting 04-09 
26 55 71 Medical and Surgical Lighting Fixtures 09-10 
26 56 00 Exterior Lighting 09-10 
    DIVISION 27 – COMMUNICATIONS  
   27 05 11 Requirements for Communications Installations 11-09 
27 05 26 Grounding and Bonding for Communications Systems 10-06 
27 05 33 Raceways and Boxes for Communications Systems 12-05 
27 05 61 Leased Space, Communication Equipment and Systems 02-09 
27 08 00 Commissioning of Communications Systems 07-10 
27 10 00 Structured Cabling 12-05 
27 11 00 Communications Equipment Room Fittings 10-06 
27 15 00 Communications Horizontal Cabling 10-06 
27 31 00 Voice Communications Switching and Routing Equipment 10-06 
27 31 31 Voice Communications Switching and Routing Equipment - Extension 10-06 
27 32 41 Two-Way Radio Equipment and Systems 02-09 
27 41 31 Master Antenna Television Equipment and Systems 08-09 
27 51 16 Public Address and Mass Notification Systems 01-10 
27 51 23 Intercommunications and Program Systems 02-09 
27 52 23 Nurse Call and Code Blue Systems 01-10 
27 52 31 Security Emergency Call, Duress Alarm, and Telecommunications 02-09 
27 52 41 Miscellaneous Medical Systems 12-05 
    DIVISION 28 – ELECTRONIC SAFETY AND SECURITY  
   28 05 11 Requirements for Electronic Safety and Security Installations 11-09 
28 05 13 Conductors and Cables for Electronic Safety and Security 12-05 
28 05 26 Grounding and Bonding for Electronic Safety and Security 10-06 
28 05 33 Raceways and Boxes for Electronic Safety and Security 12-05 
28 08 00 Commissioning of Electronic Safety and Security Systems 07-10 
28 13 11 Physical Access Control Systems 11-09 
28 13 16 Access Control System and Database Management 11-09 
28 13 53 Security Access Detection 11-09 
28 16 11 Intrusion Detection System 11-09 
28 23 00 Video Surveillance 11-09 
28 26 00 Electronic Personal Protection System 11-09 
28 31 00 Fire Detection and Alarm 09-05 
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 DIVISION 31 – EARTHWORK  
   31 08 00 Commissioning of Site Utility Systems 07-10 
31 20 00 Earth Moving 10-06 
31 20 11 Earth Moving (Short Form) 09-08 
31 23 19 Dewatering 12-05 
31 23 23.33 Flowable Fill 04-05 
31 32 23 Pressure Grouting Soil Stabilization 10-06 
31 62 00 Driven Piles 10-06 
31 63 16 Auger Cast Grout Piles 10-06 
31 63 26 Drilled Caissons 10-06 
   
    DIVISION 32 – EXTERIOR IMPROVEMENTS  
   32 05 23 Cement and Concrete for Exterior Improvements 04-10 
32 12 16 Asphalt Paving 10-09 
32 14 16 Brick Unit Paving 04-10 
32 17 23 Pavement Markings 04-10 
32 31 13 Chain Link Fences and Gates 02-10 
32 31 53 Perimeter Security Fences and Gates 10-07 
32 84 00 Planting Irrigation 04-10 
32 90 00 Planting 09-08 
    DIVISION 33 – UTILITIES  
   33 10 00 Water Utilities 12-05 
33 30 00 Sanitary Sewerage Utilities 10-06 
33 40 00 Storm Drainage Utilities 11-05 
33 46 13 Foundation Drainage 10-06 
33 51 00 Natural-Gas Distribution 02-10 
33 63 00 Steam Energy Distribution 02-10 
   
 DIVISION 34 – TRANSPORTATION  
   
34 71 13 Vehicle Barriers 10-07 
34 75 13.13 Active Vehicle Barriers 10-07 
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SECTION 01 00 00 
GENERAL REQUIREMENTS 

1.1 GENERAL INTENTION 

A. Contractor shall completely prepare site for building operations, including demolition and 

removal of existing items, and furnish labor and materials and perform work for projects as 

identified by individual task order, under Paving and Concrete Site IDIQ at VAMC, 

Chillicothe, Ohio, as required by drawings and specifications. 

B. Visits to the site by bidders will be in accordance with FAR 52.236-27, Site Visits.  

C. COTR‟s of VAHC Chillicothe, Ohio will render technical services during construction. Such 

services shall be considered as advisory to the Government and shall not be construed as 

expressing or implying a contractual act of the Government without affirmations by 

Contracting Officer or his duly authorized representative. All inquiries and/or questions 

shall be directed to the Contracting Officer as outlined in paragraph 1.1G below. 

D. All employees of general contractor and subcontractors shall comply with VA security 

management program and obtain permission of the VA police, be identified by project and 

employer, and restricted from unauthorized access. 

E. Prior to commencing work, general contractor shall provide proof that an OSHA 

Construction Outreach “competent person” (CP) (29 CFR 1926.20 will maintain a 

presence at the work site whenever the general or subcontractor(s) are present. 

F. Training: 

1. All employees of general contractor or subcontractors shall have the 10-hour OSHA 

Construction Outreach Safety course and/or other relevant competency training 

required by OSHA, as determined by VA CP with input from the VA Infection Control 

Risk Assessment (ICRA) team. 

2. Submit all related training records of all such employees for approval before the start 

of work. 

G. Request for Information: 

1. In the event an explanation or interpretation of the drawings or specifications is 

necessary, submit the request using RFI (Request for Information) Form included in 

the EXHIBITS SECTION of these specifications. Such requests shall be submitted to 

the Contracting Officer soon enough to allow a reply so as to effect the project as little 

as possible. 



VA250-12-R-0306 Revised 6-5-2012  VAMC CHILLICOTHE, OHIO 

PAVING & CONCRETE SITE WORK IDIQ 

            

 Page 17 of 81 

 

1.2 STATEMENT OF BID ITEM(S)  

A. BID ITEM I (BASE BID): Contractor shall completely prepare the site for paving 

operations, including demolition, removal of existing items, and furnish labor, materials 

and equipment necessary to complete all new paving which includes but not limited to 

demolition, construction phasing, mechanical, electrical and utility as shown and 

specified. Work to be completed within the number of calendar days identified by the task 

order after receipt of Notice to Proceed. 

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, zero sets of specifications and drawings will be 

furnished. 

1.4 FIRE AND SAFETY PRECAUTIONS 

A. Applicable Publications: Publications listed below form part of this Article to extent 

referenced. Publications are referenced in text by basic designations only. 

1. American Society for Testing and Materials (ASTM): 

E84-1998 .............................. Surface Burning Characteristics of Materials 

2. National Fire Protection Association (NFPA): 

10-1998 ................................ Standard for Portable Fire Extinguishers 

FCLCH-30-2000 ................... Flammable and Combustible Liquids Code 

51B-1999 .............................. Standard for Fire Prevention During Welding, Cutting and 

Other Hot Work 

70-2000 ................................ National Electric Code 

241-2000 .............................. Standard for Safeguarding Construction, Alterations and 

Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926 ........................ Safety and Health Regulations for Construction 

29 CFR 1910 ........................ Safety and Health Regulations for General Industry 

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 

CFR 1926 and NFPA. Prior to start of work, prepare a plan detailing project-specific fire 

safety measures, including periodic status reports, and submit to Resident Engineer for 

review for compliance with contract requirements in accordance with Section 01 33 23 , 

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES. Prior to any worker for the 

contractor or subcontractors beginning work, they shall undergo a safety briefing (toolbox 

talks) provided by the general contractor‟s competent person per OSHA requirements. 
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This briefing shall include information on the construction limits, VAMC safety guidelines, 

means of egress, break areas, work hours, locations of restrooms, use of VAMC 

equipment, etc. Documentation shall be provided to the Resident Engineer that individuals 

have undergone contractor‟s safety briefing. A monthly status report shall be provided 

during the entire construction detailing the status of each measure. 

C. The contractor is to keep all tools and equipment under his direct, personal control so that 

no unauthorized use of tools and equipment can occur. 

D. All tools, equipment, and materials are to be placed within locked, physically secure, and 

weather proof enclosures at the end of each workday. 

E. Temporary Construction Partitions:   

1. Install and maintain temporary construction partitions to provide smoke-tight 

separations between construction areas during each phase and adjoining areas. 

Construct partitions of gypsum board or treated plywood (flame spread rating of 25 or 

less in accordance with ASTM E84) on both sides of fire retardant treated wood or 

metal steel studs. Extend the partition through suspended ceilings to floor slab deck or 

roof. Seal joints and penetrations. At door openings, install Class C, 3/4 hour 

fire/smoke rated doors with self closing devices. 

2. Install one-hour fire-rated temporary construction partitions as shown on the drawings 

to maintain integrity of existing smoke barriers and openings enclosures. 

3. Close openings in smoke barriers and fire-rated construction to maintain fire ratings. 

Seal penetrations with listed through-penetration fire stop materials in accordance with 

Section 07 84 00, FIRESTOPPING. 

F. Site and Building Access: Exits for VA occupied areas of a building including rooms, 

suites, corridors and floors shall not be blocked by the construction or by construction 

materials in accordance with NFPA 241. Exits may be blocked temporarily if it is 

unavoidable and adequate alternate measures are provided such as signage, instructions 

to occupants and a heat detection system. 

G. Existing Fire Protection: Do not impair automatic sprinklers, smoke and heat detection, 

and fire alarm systems, except for portions immediately under construction, and 

temporarily for connection. Provide fire watch for impairments more than 4 hours in a 

24-hour period. Request interruptions in accordance with Article, OPERATIONS AND 

STORAGE AREAS, and coordinate with Resident Engineer. All existing or temporary fire 

protection systems (fire alarms, sprinklers) located in construction areas shall be tested by 

the Contractor in the presence of the Resident Engineer. Parameters for the testing shall 
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be approved by the Resident Engineer. Results of any tests performed shall be recorded 

by the Contractor and copies provided to the Resident Engineer. 

H. All work areas are to be kept clear of accumulated debris at all times in accordance with 

NFPA 241. At the end of each workday, combustible packaging and crating materials for 

building products and equipment to be installed shall be removed from construction area, 

stored in approved container or area, until removal from station by contractor. All work 

areas are to be in a broom clean condition at the end of each workday. 

I. Fire Extinguishers: Provide and maintain extinguishers in construction areas and 

temporary storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10. 

J. As required by the Joint Commission on Accreditation of Healthcare Organizations, 

smoking shall be prohibited in or adjacent to all construction areas in existing buildings. 

Smoking shall be prohibited at or near or throughout demolition areas. See Medical 

Center Smoking Policy located in the EXHIBITS SECTION of the Specifications. 

K. Weekly fire and safety hazard inspections shall be conducted by the contractor once 

construction starts and until the project is turned over to the Government. A report shall be 

provided to the Resident Engineer listing all hazards and corrective actions taken. 

L. Temporary structures, including trailers that are used for storage or offices, shall be a 

minimum of 30 feet from any VA occupied building in accordance with NFPA 241. 

M. Temporary Heating and Electrical: Install, use and maintain installations in accordance 

with 29 CFR 1926, NFPA 241 and NFPA 70. 

N. All flammable liquids shall be handled, stored and used in accordance with 29 CFR 1926, 

NFPA 241 and NFPA 30. 

O. Installation of sprinkler systems, standpipe systems, fire hydrants, and fire alarm systems, 

shall be given priority and placed into service as soon as practical. 

P. Maintain construction site to permit access of fire department vehicles as necessary. 

Clear building construction areas of unnecessary obstructions so that all portions are 

accessible for fire department apparatus and permit emergency egress of construction 

and other personnel. 

Q. All necessary precautions shall be taken by the contractor to prevent accidental operation 

of any existing smoke detectors by minimizing the amount of dust generated in the vicinity 

of any smoke detectors. 

R. All construction activities not already covered above shall be in accordance with NFPA 

241. 
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S. Perform other construction, alterations and demolition operations in accordance with 

29CFR 1926/1910. 

T. The contractor shall notify the Contracting Officer, in writing, of any on-site job related 

injuries/illnesses which occur during performance of work under this contract. This 

notification is to be provided to the Contracting Officer as soon as possible but not later 

than 24 hours after the incident occurs. 

1.5 OPERATIONS AND STORAGE AREAS  

NOTE: The following paragraphs are in addition to FAR 52.236-10 Clause OPERATIONS 

AND STORAGE AREAS. 

A. The contractor shall confine all operations (including storage of materials) on Government 

premises to areas authorized or approved by the Contracting Officer. The Contractor shall 

hold and save the Government, its officers and agents, free and harmless from liability of 

any nature occasioned by the Contractor‟s performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by 

the Contractor only with the approval of the Contracting Officer and shall be built with labor 

and materials furnished by the Contractor without expense to the government. The 

temporary buildings and utilities shall remain the property of the Contractor and shall be 

removed by the Contractor at its expense upon completion of the work.  

C. The Contractor shall, under regulations prescribed by the Contracting Officer, use only 

established roadways, or use temporary roadways constructed by the Contractor when 

and as authorized by the Contracting Officer. When materials are transported in 

prosecuting the work, vehicles shall not be loaded beyond the loading capacity 

recommended by the manufacturer of the vehicle or prescribed by any Federal, State or 

local law or regulation. When it is necessary to cross curbs or sidewalks, the Contractor 

shall protect them from damage. The Contractor shall repair or pay for the repair of any 

damaged curbs, sidewalks, roads and lawn areas. 

D. Working space and space available for storing materials shall be as shown on the 

drawings and as determined by the Resident Engineer. 

E. Workmen are subject to rules of Medical Center applicable to their conduct. 

F. Execute work so as to interfere as little as possible with normal functioning of Medical 

Center as a whole, including operations of utility services, fire protection systems and any 

existing equipment, and with work being done by others. Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not permitted in buildings 

that are occupied, during construction, jointly by patients or medical personnel, and 
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Contractor's personnel, except as permitted by Resident Engineer where required by 

limited working space. 

1. Do not store materials and equipment in other than assigned areas. 

2. Schedule delivery of materials and equipment to immediate construction working 

areas within buildings in use by Department of Veterans Affairs in quantities sufficient 

for not more than two work days. Provide unobstructed access to Medical Center 

areas required to remain in operation. 

3. Where access by Medical Center personnel to vacated portions of buildings is not 

required, storage of Contractor's materials and equipment will be permitted subject to 

fire and safety requirements and approval of the Contracting Officer‟s Technical 

Representative (COTR). 

G. Phasing: To insure such executions, Contractor shall furnish the Resident Engineer with a 

schedule of approximate phasing dates on which the Contractor intends to accomplish 

work in each specific area of site, building, or portion thereof. In addition, Contractor shall 

notify the Resident Engineer two weeks in advance of the proposed date of starting work 

in each specific area of site, building, or portion thereof. Arrange such phasing dates to 

insure accomplishment of this work in successive phases mutually agreeable to  

1. The Contractor shall take all measures and provide all material necessary for 

protecting existing equipment and property in affected areas of construction against 

dust and debris, so that equipment and affected areas to be used in the Medical 

Center's operations will not be hindered. Contractor shall permit (safe) access to 

Veterans Affairs personnel and patients through other construction areas which serve 

as routes of access to such affected areas and equipment. Coordinate alteration work 

in areas occupied by Department of Veterans Affairs so that hospital operations will 

continue during the construction period. 

I. Construction Fence: Before construction operations begin, Contractor shall provide a 

chain link construction fence around the construction area(s) indicated on the drawings 

and as directed by the resident engineer. Provide gates as required for access with 

necessary hardware, including hasps and padlocks. Details of fence construction and 

finish thereof shall be submitted to Resident Engineer for approval. Remove the fence 

when directed by the Resident Engineer. 

J. Utilities Services: Maintain existing utility services for Medical Center at all times. Provide 

temporary facilities, labor, materials, equipment, connections, and utilities to assure 

uninterrupted services. Where necessary to cut existing water, steam, gases, sewer or air 
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pipes, or conduits, wires, cables, etc. of utility services, or of fire protection systems or 

communications systems (including telephone), they shall be cut and capped at suitable 

places where shown; or, in absence of such indication, where directed by Resident 

Engineer. 

1. No utility service such as water, gas, steam, sewers or electricity, or fire protection 

systems and communications systems may be interrupted without prior approval of 

Resident Engineer. 

2. Contractor shall submit a request to interrupt any such services to Resident Engineer, 

in writing, five (5) working days in advance of proposed interruption. Request shall 

state reason, date, exact time of, and approximate duration of such interruption. 

3. Contractor will be advised (in writing) of approval of request, or of which other date 

and/or time such interruption will cause least inconvenience to operations of Medical 

Center. Interruption time approved by Medical Center may occur at other than 

Contractor's normal working hours. 

4. In case of a contract construction emergency, services will be interrupted on approval 

of Resident Engineer. Such approval will be confirmed in writing as soon as practical. 

5. Major interruptions of any system must be requested, in writing, at least 15 calendar 

days prior to the desired time and shall be performed as directed by the Resident 

Engineer. 

K. Abandoned Lines: All service lines such as wires, cables, conduits, ducts, pipes and the 

like, and their hangers or supports, which are to be abandoned but are not required to be 

entirely removed, shall be sealed, capped or plugged. The lines shall not be capped in 

finished areas, but shall be removed and sealed, capped or plugged in ceilings, within 

furred spaces, in unfinished areas, or within walls or partitions; so that they are completely 

behind the finished surfaces. 

L. To minimize interference of construction activities with flow of Medical Center traffic, 

comply with the following: 

1. Keep roads, walks and entrances to grounds, to parking and to occupied areas of 

buildings clear of construction materials, debris and standing construction equipment 

and vehicles. 

2. Method and scheduling of required cutting, altering and removal of existing walks and 

entrances must be approved by the Resident Engineer. 
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M. Coordinate the work for this contract with other construction operations as directed by 

Resident Engineer. This includes the scheduling of traffic and the use of roadways, as 

specified in Article, USE OF ROADWAYS. 

N. Hours of Work: The work of this contract is to be executed between 7:15 a.m. and 3:45 

p.m., Monday through Friday, except as required by the specifications and/or otherwise 

authorized by the Resident Engineer. Work in occupied spaces shall be scheduled at 

times convenient to the occupant and the Medical Center. No work will be performed on 

Government recognized holidays, except as required by the specifications and/or 

otherwise authorized by the Resident Engineer. 

O. Keys: Any keys necessary to gain entry to work areas or other spaces associated with 

performing work will be issued to the Contractor's representative on a daily basis. Keys will 

be signed out after 7:15 a.m. and returned before 3:45 p.m. from the Engineering Office, 

Building 21, each day when necessary to gain access. Failure to return any issued keys 

may result in a charge to include costs to re-key areas associated with the keys involved. 

1.6 ALTERATIONS 

A. Survey: Before any work is started, the Contractor shall make a thorough survey with the 

Resident Engineer and a representative of VA Acquisition and Materiel Management 

Service of areas of buildings in which alterations occur and areas which are anticipated 

routes of access, and furnish a report, signed by all three, to the Contracting Officer. This 

report shall list by rooms and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, walls and other 

surfaces not required to be altered throughout affected areas of buildings. 

2. Existence and conditions of items such as plumbing fixtures and accessories, 

electrical fixtures, equipment, venetian blinds, shades, etc., required by drawings to be 

either reused or relocated, or both. 

3. Shall note any discrepancies between drawings and existing conditions at site. 

4. Shall designate areas for working space, materials storage and routes of access to 

areas within buildings where alterations occur and which have been agreed upon by 

Contractor and the Resident Engineer. 

B. Any items required by drawings to be either reused or relocated or both, found during this 

survey to be nonexistent, or in opinion of Resident Engineer and Acquisition and Materiel 

Management Service, to be in such condition that their use is impossible or impractical, 

shall be furnished and/or replaced by Contractor with new items in accordance with 

specifications which will be furnished by Government. Provided the contract work is 
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changed by reason of this subparagraph B, the contract will be modified accordingly, 

under provisions of clause entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and 

"CHANGES" (FAR 52.243-4 and VAAR 852.236-88). 

C. Re-Survey: Thirty days before expected partial or final inspection date, the Contractor and 

Resident Engineer together shall make a thorough re-survey of the areas of buildings 

involved. They shall furnish a report on conditions then existing, of resilient flooring, doors, 

windows, walls and other surfaces as compared with conditions of same as noted in first 

condition survey report. 

1. Re-survey report shall also list any damage caused by Contractor to such flooring and 

other surfaces, despite protection measures; and, will form basis for determining 

extent of repair work required of Contractor to restore damage caused by Contractor's 

workmen in executing work of this contract. 

D. Protection: Provide the following protective measures: 

1. Wherever existing roof surfaces are disturbed they shall be protected against water 

infiltration. In case of leaks, they shall be repaired immediately upon discovery. 

2. Temporary protection against damage for portions of existing structures and grounds 

where work is to be done, materials handled and equipment moved and/or relocated. 

3. Protection of interior of existing structures at all times, from damage, dust and weather 

inclemency. Wherever work is performed, floor surfaces that are to remain in place 

shall be adequately protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed. 

4. Dampen debris to keep down dust and provide temporary construction partitions in 

existing structures where directed by Resident Engineer. Blank off ducts and diffusers 

to prevent circulation of dust into occupied areas during construction. 

a. When local building code requires temporary closures to have a fire rating, the 

design of the closures and the materials of which they are constructed shall be 

such as will provide the required fire rating. 

1.7 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC‟s Infection Control Assessment (ICRA) team. ICRA 

Group may monitor dust in the vicinity of the construction work and require the Contractor 

to take corrective action immediately if the safe levels are exceeded. 

B. Establish and maintain a dust control program as part of the contractor‟s infection 

preventive measures in accordance with the guidelines provided by ICRA Group as 

specified here. Prior to start of work, prepare a plan detailing project-specific dust 
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protection measures, including periodic status reports, and submit to Resident Engineer 

thru the Contracting Officer for review for compliance with contract requirements in 

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES and the Addendum included at the end of this section. 

1. All personnel involved in the construction or renovation activity shall be educated and 

trained in infection prevention measures established by the Medical Center. 

C. Medical Center Infection Control personnel shall monitor for airborne disease (e.g. 

aspergillosis) as appropriate during construction. A baseline of conditions may be 

established by the Medical Center prior to the start of work and periodically during the 

construction stage to determine impact of construction activities on indoor air quality. In 

addition: 

1. The COTR and VAMC Infection Control personnel shall review pressure differential 

monitoring documentation to verify that pressure differentials in the construction zone 

and in the patient-care rooms are appropriate for their settings. The requirement for 

negative air pressure in the construction zone shall depend on the location and type of 

activity. Upon notification, the Contractor shall implement corrective measures to 

restore proper pressure differentials as need. 

2. In case of any problem, the Medical Center, along with assistance from the Contractor, 

shall conduct an environmental assessment to find and eliminate source. 

D. In general, the following preventive measures shall be adopted during construction to 

keep down dust and prevent mold. 

1. Dampen debris to keep down dust and provide temporary construction partitions in 

existing structures where directed by Resident Engineer. Blank off ducts and diffusers 

to prevent circulation of dust into occupied areas during construction. 

2. Do not perform dust producing tasks within occupied areas without the approval of the 

Resident Engineer. For construction in any areas that will remain jointly occupied by 

the Medical Center and Contractor‟s workers, the Contractor shall COMPLY with the 

provisions set forth in the attached addendum at the end of this section.  

1.8 DISPOSAL AND RETENTION: 

A. Materials and equipment accruing from work removed and from demolition of structures, or 

parts thereof, shall be disposed of as follows: 

1. Reserved items which are to remain property of the Government are noted on 

drawings or in specifications as items to be stored. Items which remain property of the 

Government shall be removed or dislodged from present locations in such a manner 
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as to prevent damage which would be detrimental to reinstallation and reuse. Store 

such items where directed by Resident Engineer. 

2. Items not reserved shall become property of the Contractor and be removed by 

Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and spaces in which 

work is to be done under this contract shall remain the property of the Government. 

When rooms and spaces are vacated by the Department of Veterans Affairs during the 

alteration period, such items which are NOT required by drawings and specifications 

to be either relocated or reused will be removed by the Government in advance of 

work to avoid interfering with Contractor's operation. 

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, 

AND IMPROVEMENTS 

NOTE: The following paragraph is in addition to FAR 52.236-9 Clause PROTECTION OF 

EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS. 

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such 

as trees, shrubs, and grass) on or adjacent to the work site, which is not to be removed 

and which do not reasonably interfere with the work required under this contract. The 

Contractor shall only remove trees when specifically authorized to do so, and shall avoid 

damaging vegetation that will remain in place. If any limbs or branches of trees are broken 

during contract performance, or by the careless operation of equipment, or by workman, 

the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a 

tree pruning compound as directed by the Contracting Officer. 

B. Refer to Articles, "Alterations," "Restoration," and "Operations and Storage Areas" for 

additional instructions concerning repair of damage to structures and site improvements. 

1.10 RESTORATION 

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new 

work. Except as otherwise shown or specified, do not cut, alter or remove any structural 

work, and do not disturb any ducts, plumbing, steam, gas, or electric work without 

approval of the Resident Engineer. Existing work to be altered or extended and that is 

found to be defective in any way, shall be reported to the Resident Engineer before it is 

disturbed. Materials and workmanship used in restoring work shall conform in type and 

quality to that of original existing construction, except as otherwise shown or specified. 
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B. Upon completion of contract, deliver work complete and undamaged. Existing work (walls, 

ceilings, partitions, floors, mechanical and electrical work, lawns, paving, roads, walks, 

etc.) disturbed or removed as a result of performing required new work, shall be patched, 

repaired, reinstalled, or replaced with new work, and refinished and left in as good 

condition as existed before commencing work. 

C. At Contractor's own expense, Contractor shall immediately restore to service and repair 

any damage caused by Contractor's workmen to existing piping and conduits, wires, 

cables, etc., of utility services or of fire protection systems and communications systems 

(including telephone) which are indicated on drawings and which are not scheduled for 

discontinuance or abandonment. 

D. Expense of repairs to such utilities and systems not shown on drawings or locations of 

which are unknown will be covered by adjustment to contract time and price in accordance 

with clause entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING 

SITE CONDITIONS" (FAR 52.236-2). 

1.11 PROFESSIONAL SURVEYING SERVICES 

A registered professional land surveyor or registered civil engineer whose services are 

retained and paid for by the Contractor shall perform services specified herein and in other 

specification sections. The Contractor shall certify that the land surveyor or civil engineer 

is not one who is a regular employee of the Contractor, and that the land surveyor or civil 

engineer has no financial interest in this contract. 

1.12 LAYOUT OF WORK 

A. The Contractor shall layout the work from Government established base lines and bench 

marks, indicated on the drawings, and shall be responsible for all measurements in 

connection with the layout. The Contractor shall furnish, at Contractor‟s own expense, all 

stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 

part of the work. The Contractor shall be responsible for executing the work to the lines 

and grades that may be established or indicated by the Contracting Office. 

B. Establish and plainly mark center lines for each addition to each existing building and such 

other lines and grades that are reasonably necessary to properly assure that location, 

orientation, and elevations established for each such structure and/or addition are in 

accordance with lines and elevations shown on the contract drawings. 

C. Following completion of general mass excavation and before any other permanent work is 

performed, establish and plainly mark (through use of appropriate batter boards or other 
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means) sufficient additional survey control points or system of points as may be necessary 

to assure proper alignment, orientation, and grade of all major features of work. Survey 

shall include, but not limited to, location of lines and grades of footings, exterior walls, 

center lines of columns in both directions, major utilities and elevations of floor slabs: 

1. Such additional survey control points or systems of points thus established shall be 

checked and certified by a registered land surveyor or registered civil engineer. 

Furnish such certification to the Resident Engineer before any work (such as footings, 

floor slabs, columns, walls, utilities and other major controlling features) is placed. 

D. Whenever changes from contract drawings are made in line or grading requiring 

certificates, record such changes on a reproducible drawing bearing the registered land 

surveyor or registered civil engineer seal, and forward these drawings upon completion of 

work to Resident Engineer. 

E. The Contractor shall perform the surveying and layout work of this and other articles and 

specifications in accordance with the provisions of Article “PROFESSIONAL SURVEYING 

SERVICES”. 

1.13 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings which will be kept 

current during construction of the project, to include all contract changes, modifications 

and clarifications. 

B. All variations shall be shown in the same general detail as used in the contract drawings. 

To insure compliance, as-built drawings shall be made available for the Resident 

Engineer‟s review, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-built drawings to the Resident 

Engineer within 15 calendar days after each completed phase and after acceptance of the 

project by the Resident Engineer. 

D. Paragraphs A, B, and C shall also apply to all shop drawings. 

1.14 USE OF ROADWAYS 

For hauling, use only established public roads and roads on Medical Center property and, 

when authorized by the Resident Engineer, such temporary roads which are necessary in 

the performance of contract work. Temporary roads shall be constructed by the Contractor 

at Contractor's expense. When necessary to cross curbing, sidewalks, or similar 

construction, they must be protected by well-constructed bridges. 
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1.15 TEMPORARY TOILETS  

Contractor may have for use of Contractor's workmen, such toilet accommodations as 

may be assigned to Contractor by Medical Center. Contractor shall keep such places 

clean and be responsible for any damage done thereto by Contractor's workmen. Failure 

to maintain satisfactory condition in toilets will deprive Contractor of the privilege to use 

such toilets. 

1.16 AVAILABILITY AND USE OF UTILITIES 

NOTE: The following paragraphs are in addition to FAR 52.236-14 AVAILABILITY AND 

USE OF UTILITY SERVICES. 

A. Heat: Furnish temporary heat necessary to prevent injury to work and materials through 

dampness and cold. Use of open salamanders or any temporary heating devices which 

may be fire hazards or may smoke and damage finished work, will not be permitted. 

Maintain minimum temperatures as specified for various materials. 

1. Obtain heat by connecting to Medical Center heating distribution system. 

a. Steam is available at no cost to Contractor. 

B. Electricity (for Construction and Testing): Furnish all temporary electric services. 

1. Obtain electricity by connecting to the Medical Center electrical distribution system. 

The Contractor shall meter and pay for electricity required for electric cranes and 

hoisting devices, electrical welding devices and any electrical heating devices 

providing temporary heat. Electricity for all other uses is available at no cost to the 

Contractor. 

C. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution system. Provide 

reduced pressure backflow preventer at each connection. Water is available at no cost 

to the Contractor. 

2. Maintain connections, pipe, fittings and fixtures, and conserve water-use so none is 

wasted. Failure to stop leakage or other wastes will be cause for revocation (at 

Resident Engineer's discretion) of use of water from Medical Center's system. 

D. Steam: Furnish steam system for testing required in various sections of specifications. 

1. Obtain steam for testing by connecting to the Medical Center steam distribution 

system. Steam is available at no cost to the Contractor. 
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2. Maintain connections, pipe, fittings and fixtures and conserve steam-use so none is 

wasted. Failure to stop leakage or other waste will be cause for revocation (at 

Resident Engineer's discretion), of use of steam from the Medical Center's system. 

1.17 TESTS 

A. Pre-test mechanical and electrical equipment and systems and make corrections required 

for proper operation of such systems before requesting final tests. Final test will not be 

conducted unless pre-tested. 

B. Conduct final tests required in various sections of specifications in presence of an 

authorized representative of the Contracting Officer. Contractor shall furnish all labor, 

materials, equipment, instruments, and forms, to conduct and record such tests. 

C. Mechanical and electrical systems shall be balanced, controlled and coordinated. A 

system is defined as the entire complex which must be coordinated to work together 

during normal operation to produce results for which the system is designed. For example, 

air conditioning supply air is only one part of entire system which provides comfort 

conditions for a building. Other related components are return air, exhaust air, steam, 

chilled water, refrigerant, hot water, controls and electricity, etc. Another example of a 

complex which involves several components of different disciplines is a boiler installation. 

Efficient and acceptable boiler operation depends upon the coordination and proper 

operation of fuel, combustion air, controls, steam, feed water, condensate and other 

related components. 

D. All related components as defined above shall be functioning when any system 

component is tested. Tests shall be completed within a reasonably short period of time 

during which operating and environmental conditions remain reasonably constant. 

E. Individual test result of any component, where required, will only be accepted when 

submitted with the test results of related components and of the entire system. 

1.18 INSTRUCTIONS 

A. Contractor shall furnish Maintenance and Operating manuals and verbal instructions 

when required by the various sections of the specifications and as hereinafter specified. 

B. Manuals: Maintenance and operating manuals (four copies each) for each separate piece 

of equipment shall be delivered to the Resident Engineer coincidental with the delivery of 

the equipment to the job site. Manuals shall be complete, detailed guides for the 

maintenance and operation of equipment. They shall include complete information 

necessary for starting, adjusting, maintaining in continuous operation for long periods of 



VA250-12-R-0306 Revised 6-5-2012  VAMC CHILLICOTHE, OHIO 

PAVING & CONCRETE SITE WORK IDIQ 

            

 Page 31 of 81 

 

time and dismantling and reassembling of the complete units and sub-assembly 

components. Manuals shall include an index covering all component parts clearly 

cross-referenced to diagrams and illustrations. Illustrations shall include "exploded" views 

showing and identifying each separate item. Emphasis shall be placed on the use of 

special tools and instruments. The function of each piece of equipment, component, 

accessory and control shall be clearly and thoroughly explained. All necessary 

precautions for the operation of the equipment and the reason for each precaution shall be 

clearly set forth. Manuals must reference the exact model, style and size of the piece of 

equipment and system being furnished. Manuals referencing equipment similar to but of a 

different model, style, and size than that furnished will not be accepted. 

C. Instructions: Contractor shall provide qualified, factory-trained  manufacturers' 

representatives to give detailed instructions to assigned Department of Veterans Affairs 

personnel in the operation and complete maintenance for each piece of equipment. All 

such training will be at the job site. These requirements are more specifically detailed in 

the various technical sections. Instructions for different items of equipment that are 

component parts of a complete system, shall be given in an integrated, progressive 

manner. All instructors for every piece of component equipment in a system shall be 

available until instructions for all items included in the system have been completed. This 

is to assure proper instruction in the operation of inter-related systems. All instruction 

periods shall be at such times as scheduled by the Resident Engineer and shall be 

considered concluded only when the Resident Engineer is satisfied in regard to complete 

and thorough coverage. The Department of Veterans Affairs reserves the right to request 

the removal of, and substitution for, any instructor who, in the opinion of the Resident 

Engineer, does not demonstrate sufficient qualifications in accordance with requirements 

for instructors above. 

1.19 GOVERNMENT-FURNISHED PROPERTY 

A. There is no Government Furnished Property for this project.  

1.20 RELOCATED EQUIPMENT ITEMS 

A. Contractor shall disconnect, dismantle as necessary, remove and reinstall in new location, 

all existing equipment and items shown to be relocated by the Contractor. 

B. Perform relocation of such equipment or items at such times and in such a manner as 

directed by the Resident Engineer. 
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C. Suitably cap existing service lines, such as steam, condensate return, water, drain, gas, 

air, vacuum and/or electrical, whenever such lines are disconnected from equipment to be 

relocated. Remove abandoned lines in finished areas and cap as specified hereinbefore 

under paragraph "Abandoned Lines." 

D. Provide all mechanical and electrical service connections, fittings, fastenings and any 

other materials necessary for assembly and installation of relocated equipment; and leave 

such equipment in proper operating condition. 

E. All service lines such as noted above for relocated equipment shall be in place at point of 

relocation ready for use before any existing equipment is disconnected. Make relocated 

existing equipment ready for operation or use immediately after reinstallation. 

1.21 HISTORIC PRESERVATION  

Where the Contractor or any of the Contractor's employees, prior to, or during the 

construction work, are advised of or discover any possible archeological, historical and/or 

cultural resources, the Contractor shall immediately notify the Resident Engineer verbally, 

and then with a written follow up. 

- - - E N D - - - 

  



VA250-12-R-0306 Revised 6-5-2012  VAMC CHILLICOTHE, OHIO 

PAVING & CONCRETE SITE WORK IDIQ 

            

 Page 33 of 81 

 

ADDENDUM TO GENERAL REQUIREMENTS 

INTERIM INFECTION CONTROL MEASURES 

 

PART 1 • GENERAL 

1.1 QUALITY ASSURANCE 

 

A.  The VAMC-Chillicothe has designated this project to require Interim Infection Control  

Measures, and has determined that Class IV requirements shall be met during 

construction:  

 

B.  Healthcare associated infections of immune compromised patients, staff and visitors 

may be 

  caused by exposure to airborne contaminates. 

 

1.  Construction, renovation and repair activities may generate suspended fungal 

spores 

  and/or bacterial contaminants from dust, debris and earthwork excavation dust. 

 

2.  Fungal spores can be carried by air currents to remote locations within a 

facility. 

 

3.  Control of airborne contaminates in smoke, construction dust, debris and 

excavation dust as required by this Section is imperative. 

 

C.  Interim Infection Control Measures (IICM) shown on the Infection Control Plan shall 

provide an appropriate level of safety when there are conditions that increase the risk of 

healthcare-associated infections. 

 

D.  The VAMC-Chillicothe may provide baseline particle counts and conduct periodic air 

sampling of protection areas during construction to monitor effectiveness of IICM. 

 

E.  The Contractor shall comply with applicable codes, VA guidelines and use installation 

procedures and methods that satisfy applicable code requirements and procedures. 
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F.  The Contractor shall verify the maintenance of negative air pressure in containment 

area 

  relative to protection areas on a continuous basis by use of differential pressure 

monitors. 

 

G.  If the Contractor fails to maintain infection control procedures: 

 

1. The VAMC-Chillicothe may issue written warning or Non-conformance Notice. 

 

2. The Contractor shall correct non-conformance immediately. 

 

3. If situation is not corrected within four (4) hours of receipt of warning or Non- 

conformance Notice, the VAMC-Chillicothe will have cause to stop Work as 

provided in Contract Documents at no additional cost to the VAMC-Chillicothe. 

 

4. If determined to be an immediate threat to health and well-being, an immediate 

stop work may be issued.   

 

H.  If environmental contaminants or asbestos are discovered during construction 

operations, the Contractor shall stop work Immediately In the area and notify the COTR. 

 

I. Employees that are sick shall not work without prior approval from the COTR and the 

  Infection Control Nurse (lCN). 

 

1.2  DEFINITIONS 

 

A.  A contaminant producing activities include but are not limited to: 

 

1. Demolition and removal of walls, floors, ceilings, and other finish materials. 

 

2. Demolition of plumbing, mechanical and electrical systems and equipment. 

 

3. Finish operations such as sanding, painting, and application of special surface 

coatings. 
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4. All other construction activity that may generate dust, smoke or fumes. 

 

B.  Primary Containment Area: The largest area of project work around which temporary 

dust partitions are built. 

 

C.  Secondary Containment Area: Areas of Work within the Protection Area outside of the 

Primary Containment Area that requires a form of dust control. 

 

        D.  Protection Areas: Interior occupied areas within facilities, which are adjacent to a 

Primary Containment Area, either occupied or used for passage, as well as areas connected to 

construction area by mechanical system air intake, exhaust and ductwork. 

 

E.  Preparation Area: specific area located as designated by the COTR for 

     donning and removing protective clothing prior to entering the Containment Area. 

 

1.3 SUBMITTALS 

 

A.  Project Information: 

 

1.  Submit drawings indicating Work areas and procedure for containment of 

airborne 

contaminants for the VAMC-Chillicothe review and approval. 

 

a.  Indicate locations of temporary enclosures, barriers, isolation 

vestibules, negative air machines, exhaust fans, capped ductwork and 

airflow direction indicator. 

 

b.  Drawings shall indicate, as a minimum, containment areas, protection 

areas, enclosure types, vestibules, location of negative air machines with 

calculations for minimum air exchanges and capped ductwork. 

 

2.  Specific means and methods of achieving and maintaining control of airborne  

contaminants during construction for VAMC-Chillicothe's review and approval. 
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3.  Submit Daily inspection reports, noting employees that are ill, on a weekly 

basis to  the COTR. 

 

4.  Submit copy of HEPA/ULPA vacuum aerosol challenge test for negative air 

machines conducted by an independent testing agency, dated within the past six (6) 

months and maintenance record of equipment. 

 

5.  Submittals must be approved and identified practices must be in place before 

work can begin.  

 

PART 2 • PRODUCTS 

 

2.1 MATERIALS 

 

A.  HEPA/ULPA, Ultra-Low Penetration Air vacuum cleaners: 

 

1.  HEPA/ULPA vacuum shall trap 99.999% of particles 0.12 microns and larger.    

Vacuum shall have a minimum air flow of 90 cfm. 

 

B.  Polyethylene: (For use above ceiling) 6 mil or 8 mil thick reinforced laminated 

polyethylene film; shall meet requirements of NFPA 701 large scale flammability test and 

ASTM E84 Class A. 

 

1.  Include compatible fire retardant tape. 

 

C.  Adhesive-Faced Contamination Control Mats (sticky walk-off mats): 

 

1.  Size of mats shall be the width of the opening and 30" (minimum) depth.  Mats 

shall   be replaced daily at a minimum, and more often depending on use and 

build up of dust and debris.  

 

D.  Negative Air Machine: A machine with a fan or blower, typically with HEPAIULPA 

filters, which is able to negatively pressurize a room or area for a continuous period of time. 
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Provide unit sized to meet room requirements. If unit does not exhaust air to the outside of the   

building, see Class III.4a. 

 

1.  Units shall include pre-filters, final filters, HEPA/ULPA-filters and filter static 

pressure gauges. 

 

2.  HEPA/ULPA filters shall be 99.997% efficient at 0.3 micron particle size. 

 

E.  Temporary Prefabricated Enclosure Units:(Limited use to one shift only) 

 

1.  Provide the enclosure with an inspection window and pressure differential 

porthole. 

 

F.  Airflow Direction Indicator: 

     (Note: this product is for drywall or other "hard" or non-plastic partitions; where plastic 

dust barriers are used, the plastic barrier will serve this purpose) 

 

G.  Dust Catching Device: 

1.  Disposable, dry, electrostatic cloths or mitts for dust removal. 

 

2.  Disposable, wet cloths, presoaked with cleaning solution, for dust removal. 

 

PART 3 – EXECUTION 

 

3.1  GENERAL 

 

A.  The COTR will make regular visits to the project site to ensure compliance 

     of policy. The VAMC-Chillicothe reserves the right to inspect the work at any time to 

verify that the Contractor is complying with these infection control requirements. 

 

B.  Notify the COTR at least fourteen (14) calendar days prior to preparing a 

     containment area or starting work activity outside of the containment area or in 

VAMC-   Chillicothe occupied spaces. 

 



VA250-12-R-0306 Revised 6-5-2012  VAMC CHILLICOTHE, OHIO 

PAVING & CONCRETE SITE WORK IDIQ 

            

 Page 38 of 81 

 

C.  Instruct the Contractor's personnel to refrain from tracking dust into adjacent areas or 

opening windows or doors that would allow airborne contaminants into adjacent hospital areas. 

 

D.  For exterior work, direct exhaust from equipment away from building air intakes, 

windows and doors. Ensure that filters on building air intakes are operational and protected from 

excessive quantities of airborne contaminants. 

 

E.  Workers shall wear clean clothing and footwear. 

 

F.  Disposable protective clothing shall be replaced if torn or dirty. Washable protective 

clothing shall be washed when dirty or weekly, as a minimum. 

 

3.2  CLEANING – GENERAL 

 

A.  Maintain Containment Area free of waste materials, debris and rubbish. Maintain site 

in clean and orderly condition. 

 

B.  Remove debris and rubbish from pipe chases, plenums and other closed or remote 

spaces, prior to enclosing the space. 

 

C.  Clean interior areas using HEPA/ULPA vacuum prior to start of surface finishing and 

continue cleaning to eliminate dust. The use of brooms for cleaning floors is not acceptable. 

 

D.  Remove waste materials, debris and rubbish from the site daily at predetermined 

times and dispose of offsite using a predetermined debris route using covered carts. 

 

3.3  STANDARD OPERATION PROCEDURES FOR CLASS I AREAS 

 

A.  Operation in Class I Areas: 

 

1.  Execute work by methods to minimize raising dust from construction 

operations. 

 

2.  Immediately replace ceiling tile displaced for visual inspection. 
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3.  Wet mop and/or HEPA/ULPA vacuum before leaving area. 

 

3.4  STANDARD OPERATION PROCEDURES FOR CLASS II AREAS 

 

A.  Preparation and Operation of Class II Areas: 

 

1.  Water misting of work surfaces is not permitted except for cleaning debris carts 

and   work surfaces. 

 

2.  To contain dust and debris, duct tape doors before demolition and or 

construction activities that produce large amounts of dust or utilize "work enclosures". 

 

3.  Block off and seal HVAC supply. return and exhaust terminal, registers, grilles 

and diffusers in the rooms affected by construction. 

 

4.  Masks are optional by the person doing the cutting. 

 

5.  Holes cut or punctured in walls and partitions, ceilings, floors and doors cannot 

be left exposed longer than four (4) hours. If work cannot be completed within the four (4) 

hour time period, the holes shall be covered in addition to using ILSM‟s. 

 

B.  Flooring removal in Class II Secondary Containment areas: 

 

1.  Construction materials and equipment shall be stored within designated areas. 

 

2.  Only flooring area of a size that can be removed, replaced and completed in 

one work period shall be worked on. 

 

3.  Removal of flooring: 

 

a.  Vacuum using HEPA/ULPA vacuum and wet mist carpet before 

removal. 
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b.  Damp mop sheet vinyl and vinyl composition tile flooring before 

removal. 

 

c.  Use motions and methods that minimize the dispersing of dust and 

debris while removing flooring. 

 

d.  HEPA/ULPA vacuum floor after removal of flooring, adhesive and 

leveling of area prior to installation of new flooring. 

 

e.  Sweeping compounds may be used with prior approval of (ICN). 

 

C.  Miscellaneous work activities which is required within existing ceiling spaces in a 

protection area which can be confined shall be performed as follows: 

 

1.  Scheduled in advance and notify the COTR at least seven (7) calendar days 

prior to commencing work in ceiling or interstitial spaces above Protection Areas to 

allow the VAMC-Chillicothe to relocate or protect occupants. 

 

2.  Inform the COTR so that doors to Protection spaces near ceiling work can be 

kept closed while Work is in progress. 

 

3.  Cover all horizontal surfaces, except flooring, to protect from dust and debris. 

 

4. HEPA/ULPA vacuum the top of the ceiling system to be removed, and 

surrounding affected area, to remove dust prior to removal. 

 

5.  Acoustical ceiling panels or ceiling access panels opened for investigation 

outside of the containment areas shall be closed when unattended. 

 

6.  Whenever acoustical ceiling panels or access panels are opened in Protection 

Areas, provide a portable enclosure that encloses the ladder and seals off opening. Fit 

enclosure tight to ceiling. 

 

7.  Exercise caution when handling fluids within ceiling or interstitial spaces. 
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8.  When working with fluids provide a watertight barrier beneath the work area to 

catch and retain all spillage before it reaches the ceiling below. 

 

9.  Vacuum and clean surfaces free of dust before their removal. 

 

D. Clean-up of Class II areas: 

 

1. At the completion of the work, the following shall occur: 

 

a.  Clean work surfaces and debris carts with water. 

 

b.  Contain construction waste before transport in clean, tightly covered  

containers or sealed plastic bags. 

 

c.  Wet mop and/or vacuum with HEPA/ULPA-filtered vacuum before 

leaving the work area. 

 

d. Remove isolation of HVAC system in areas where work is being 

performed. 

 

3.5  STANDARD OPERATION PROCEDURES FOR CLASS III AREAS 

 

A.  Preparation of Class III Areas: 

 

1.  Refer to the drawings for location of pathways to the Containment Area. Entry 

and  exit locations to the Containment Area shall be coordinated with the COTR. 

 

2.  The Contractor shall completely install all infection control measures before 

the balance of the Work begins. Dust barriers shall be set up around the specific 

areas of the project. 

 

a.  Provide temporary barriers and ceilings to separate work areas 

(Containment 
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     Areas) from VAMC-Chillicothe-occupied areas (Protection Areas) and 

to prevent penetration of dust into VAMC-Chillicothe-occupied areas. 

 

b.  Barriers to be constructed of temporary framing supports and 

fire-retardant 

     gypsum board with sealed joints and sealed edges at intersections 

     with existing surfaces. 

 

c.  Doors located in temporary gypsum partitions shall be zipper type 

attached to the polyethylene sheet material. 

 

d.  Seal all penetrations of the temporary partitions with duct tape as 

necessary to maintain the dust containment and the fire rating of the partition. 

 

e. The dust barriers shall be partitions from the floor to a smoke resistance 

ceiling, completely enclosing the Containment Area. 

 

f.  The dust barriers shall remain around the selected construction area 

until that specific work has been satisfactorily completed. 

 

3.  Provide adhesive-faced contamination control mats at the exit of the 

construction site.  Workers shall step on both mats when exiting a containment area. 

Carts shall be moved across both mats.  Replace tacky mat surface when 75% of surface 

is soiled. 

 

4.  Provide the necessary quantity of negative air machines to maintain each 

separate project work area at a negative pressure with respect to the patient care areas to 

control the spread of contaminants from the Containment Areas to adjacent Protection 

Areas. 

 

a.  Negative air pressure machines equipped with high efficiency 

particulate (HEPA/ULPA) filters shall be used in conjunction with a sealed work 

area to maintain a negative pressure inside the work area relative to non-work 

areas. 
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1.  A sufficient quantity of negative pressure ventilation units 

equipped with filtration shall be utilized to provide one workplace air 

change every 15 minutes. This requirement shall apply to the 

removal of the dust and contaminants from the air. 

 

2.  To calculate total air flow requirement: 

     Total cubic feet/minute = volume of work area (in cubic feet)/ 

15 minutes 

 

3.  To calculate the quantity of units needed for the dust control in a 

specific work area: 

     Quantity of units needed = total cubic feet/minute 

     capacity of unit in cubic feet/minute 

 

4.  The total quantity of negative air machines required is 

dependent      upon the total quantity of simultaneous 

containment areas being occupied by the Contractor.  Refer to the 

plans to calculate the quantity of negative air machines required 

assuming the construction barriers indicated on the drawings. 

 

5.  Connect the negative air machine discharge to the existing 

building return or exhaust system if indicated by the Mechanical 

Drawings. 

 

6.  Change dust filter media as needed for the negative air 

machines. 

 

b.  Make-up air for the air exhausted from the spaces shall be taken from 

the existing HVAC system. 

 

c.  Vent negative air machines to outside by removing existing windows 

and replacing them with vented panels having fittings for exhaust holes, 

outside plenum or traffic hallways. 
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d.  Change filters as frequently as recommended by the manufacturer for    

duration of work within the Containment Area to maintain a negative 

pressure of 0.1 - 0.2 IN of water gauge. 

 

e.  Negative air units shall to be aerosol challenge tested and certified 

prior to being placed in service, and when dropped, damaged or moved 

extensively. 

 

5.  Each phase of construction shall be considered a separate area. 

 

6.  Duct Caps: Block off all existing return, exhaust and supply air ductwork within 

the Containment Area by capping ducts to withstand airflow, and so they are dust tight. 

 

B. Operation in Class III Areas: 

 

1.  The containment control mats shall be monitored and replaced as they 

become  loaded with dirt. 

 

2. The dust partitions shall be wiped down daily with a moist cloth or dust catching  

device. 

 

3.  Traffic between containment areas and protection areas shall be kept to a 

minimum. 

 

4.  Keep doors into containment areas closed at all times. 

 

5.  All vacuuming of area outside of the work area not within the barriers shall be 

done by the Contractor with HEPA/ULPA vacuums. 

 

6.  All holes, pipes, conduit, punctures and exposures shall be sealed 

appropriately. 

 

7.  Removal of debris from the project work areas shall be as follows: 
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a.  If debris is removed from the project site through an occupied Patient 

Care Area (Protection Area), the following procedure shall be followed: 

 

1.  Removal of debris shall be done by the Contractor. The 

Contractor shall advise the COTR when there is debris to be 

removed.  Debris shall be removed on an "as needed" basis. 

Transport removed material in tightly sealed, rubber tired 

containers provided by the Contractor to protect Protection Areas. 

The COTR will review the type of cart and condition of the cars 

proposed for use. Containers     shall be fitted with clean, tight 

fitting plastic cover or polyethylene      covers, completely sealed 

at perimeters by taping. Before leaving the Containment Area all 

containers shall be wiped or HEPA/ULPA vacuumed clean to 

prevent tracking of dust.  The cart shall be rolled over the adhesive 

faced contamination control mats inside and outside the entrances. 

 

2.  Place covers over debris boxes between periods when they are 

being filled. 

 

b.  Supplies and tools shall be brought into the Containment Area in 

accordance with the following procedure: 

 

1.  For tools and supplies moved to the Containment Area the 

following procedures shall apply: 

a.  Tools and supplies shall be wiped clean or wrapped in 

plastic sheeting and moved by Contractor provided rubber 

tired  carts/containers, from a staging area to the 

containment area      (construction site). 

 

b.  The containers shall be vacuumed with HEPA/ULPA 

vacuum cleaners by the Contractor prior to moving through 

the   occupied space to the Containment Area. The 

Contractor shall notify the COTR of the need to move these 
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containers   through Protection Areas prior to entering the 

Containment    Area. 

 

c.  Tool and supply removal from the Containment Area shall follow the     

procedure specified for debris removal from the Containment Area. 

 

8.  The following procedure shall be implemented when construction personnel 

are required to pass through a Protection Area to enter a Containment Area: 

 

a.  Personnel shall don protective clothing required by the 

VAMC-Chillicothe's Representative within the Preparation Area before passing 

through Protection Areas. 

 

b.  Protective clothing shall be removed upon entering the Containment 

Area and shall be stored in plastic bags. 

 

9.  The following procedure shall be implemented when construction personnel 

are required to pass from a Containment Area through a Protection Area: 

 

a.  Construction workers shall vacuum themselves with the HEPA/ULPA 

filtered vacuum cleaners. After being vacuumed the workers shall re-don 

protective clothing before re-entering the Protection Area. 

 

b.  Personnel shall remove the protective clothing in the Preparation Area. 

 

c.  All dust and debris tracked outside the Containment Area shall be 

vacuumed up immediately by the Contractor. 

 

C.  Flooring removal in Class III Secondary Containment areas: 

 

1.  Construction materials and equipment shall be stored within designated areas. 

 

2.  Only flooring area of a size that can be removed, replaced and completed in 

one work period shall be worked on. 
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3.  Removal of flooring: 

 

a.  Vacuum carpet with a HEPAIULPA vacuum and wet mist before 

removal. 

 

b.  Damp mop sheet vinyl and vinyl composition tile flooring. 

 

c.  Use motions and methods that minimize the dispersing of dust and 

debris while removing flooring. Vacuum floor after removal of flooring, 

adhesive and leveling of area prior to installation of new flooring. 

 

d.  Sweeping compound may be used with prior approval of ICN. 

 

D.  Miscellaneous work activities which is required within existing ceiling spaces in a 

protection area which can be confined shall be performed as follows: 

 

1.  Scheduled in advance and notify the COTR at least seven (7) calendar days 

prior to commencing work in ceiling or interstitial spaces above Protection Areas to 

allow the VAMC-Chillicothe to relocate or protect occupants. 

 

2.  Inform the COTR so that doors to Protection spaces near ceiling work can be 

kept closed while Work is in progress. 

 

3.  Cover all horizontal surfaces, except flooring, to protect from dust and debris. 

 

4.  HEPA/ULPA vacuum the top of the ceiling system to be removed, and 

surrounding affected area, to remove dust prior to removal. 

 

5.  Acoustical ceiling panels or ceiling access panels opened for investigation 

outside of the containment areas shall be closed when unattended. 
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6.  Whenever acoustical ceiling panels or access panels are opened in Protection 

Areas, provide a portable enclosure that encloses the ladder and seals off opening. Fit    

enclosure tight to ceiling. 

 

7.  Exercise caution when handling fluids within ceiling or interstitial spaces. 

 

8.  When working with fluids provide a watertight barrier beneath the work area to 

catch and retain all spillage before it reaches the ceiling below. 

 

9.  Vacuum and clean surfaces free of dust before their removal. 

 

E.  Cleaning Class III Areas: 

 

1.  Clean up and disposal: 

 

a.  Removal of barrier requires approval if ICN. 

 

b.  Barriers may not be removed from work areas until the completed 

project is 

     inspected by the COTR and thoroughly cleaned by the Contractor. 

 

c.  Remove all debris, extra materials and equipment from the 

Containment Area before beginning final cleaning. 

 

d.  Work areas shall be vacuumed with HEPA/ULPA filtered vacuums and 

or wet mopped by the Contractor. 

 

e.  When construction is complete, the temporary partitions (both sides) 

shall be wiped down using a moist cloth or dust catching device before removal. 

The partitions shall be removed carefully, rolling the inside over the outside. 

 

f.  Clean the blockage of air vents, diffusers and registers before their 

removal. Then remove them. 
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3.6  STANDARD OPERATION PROCEDURES FOR CLASS IV AREAS 

 

A.  Preparation of Class IV Areas: 

 

1.  Refer to the drawings for location of pathways to the Containment Area. Entry 

and exit locations to the Containment Area shall be coordinated with the COTR. 

 

2.  The Contractor shall construct an anteroom and require all personnel and tools 

to pass through this room so they can be vacuumed using a HEPA/ULPA vacuum  

cleaner before leaving the Containment Area. 

 

3.  The Contractor shall completely install all barriers before construction begins. 

Dust barriers shall be set up around the specific areas of the project before the balance of 

the work begins. 

 
a.  Full height, noncombustible, fire-rated construction, with minimum 1/2 

inch thick fire-rated gypsum board both sides with 3-1/2 inch thick R-11 

insulation or acoustical insulation to reduce noise. 

 

b.  Use 3 inch fire retardant tape to tightly seal top, bottom, and all seams, 

to prevent spread of dust to occupied areas, including above ceiling.  

 

c.  Doors shall be 4'-0" minimum width, fire-rated, solid core wood with 

hollow metal frame and finish hardware, including mortise classroom 

lockset, door closer: 

 

1.  heavy weight 5" x 4-1/2" ball bearing hinges, door sweep and  

weather-stripping to prevent flow of dust.  Door and frame shall 

match the adjacent door and frame color/finish. 

 

2.  Swing door into the construction area. Keep enclosure door 

locked during non-working hours. 
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3.  Three keys for emergency access shall be furnished to the 

VAMC Chillicothe's Representative or key to the VAMC 

Chillicothe's existing building key system. 

 

d.  Install an airflow direction indicator within the temporary barrier 

following the manufacturer's installation procedures to indicate if improper 

directional airflow exists. Unit shall be installed adjacent to door opening. 

 

e.  The location and details of the enclosure construction shall be as 

indicated on the drawings. 

 

f.  Materials for enclosure shall be precut off-site to the greatest extent 

possible. 

 

g.  No explosive or pneumatic driven fasteners will be allowed. 

 

h.  Provide fire rated partitions and doors when required to maintain 

integrity of an existing rated partition, and where indicated or required by 

governing authorities.  

 

4.  Provide adhesive-faced contamination control mats at the construction entry 

point on both sides of the temporary partition. Workers shall step on both mats when 

exiting a containment area. Carts shall be moved across both mats 

 

5.  Provide the necessary quantity of negative air machines to maintain each 

separate project work area at a negative pressure with respect to the patient care areas to 

control the spread of contaminants from the Containment Areas to adjacent Protection 

Areas. 

 

a.  Negative air pressure machines equipped with high efficiency 

particulate (HEPA/ULPA) filters shall be used in conjunction with a sealed work 

area to maintain a negative pressure inside the work area relative to non-work 

areas. 
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1.   A sufficient quantity of negative pressure ventilation units 

equipped with filtration shall be utilized to provide one workplace air 

change every 15 minutes. This requirement shall apply to the 

removal of the dust and contaminants from the air. 

 

2.   To calculate total air flow requirement: 

      Total cubic feet/minute = volume of work area (in cubic 

feet)/15 minutes 

 

3.   To calculate the quantity of units needed for the dust control in 

a specific work area: 

      Quantity of units needed = total cubic feet/minute 

      capacity of unit in cubic feet/minute 

 

4.   The total quantity of negative air machines required is 

dependent upon the total quantity of simultaneous Containment 

Areas being occupied by the Contractor. Refer to the plans to 

calculate the   quantity of negative air machines required 

assuming the construction barriers indicated on the drawings. 

 

5.   Connect the negative air machine discharge to the existing 

building   return or exhaust system if indicated by the Mechanical 

Drawings. 

 

6   Change dust filter media as recommended by the manufacturer 

for the negative air machines. 

 

b.  Make-up air for the air exhausted from the spaces shall be taken from 

the existing HVAC system. 

 

c.  Vent negative air machines to outside by removing existing windows 

and replacing them with vented panels having fittings for exhaust holes, 

outside, plenum or low traffic hallways. 
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d.  Change filters as frequently as recommended by the manufacturer for 

duration of work within the Containment Area to maintain a negative 

pressure of 0.1 - 0.2 IN of water gauge. 

 

e.  Negative air units shall to be DOP tested and certified prior to being 

placed in service, and when dropped, damaged or moved extensively. 

 

6.  Each phase of construction shall be considered a separate area. 

 

7.  Duct Caps: Block off all existing return, exhaust and supply air ductwork within 

the Containment Area by capping ducts to withstand airflow, and so they are dust tight. 

 

B.  Operation in Class IV Areas: 

 

1.  The following procedure shall be implemented when construction 

personnel   are required to pass through a Protection Area to enter a 

containment area: 

 

a.  Personnel shall don protective clothing required by the COTR 

within the Preparation Area before passing through Protection 

Areas. 

 

b.  The Contractor shall provide an anteroom within the dustproof 

enclosure. 

 

c.  Protective clothing shall be removed in the anteroom prior to 

entering the Containment Area and placed in a plastic bag. 

 

2.  The following procedure shall be implemented when construction 

personnel are required to pass from a containment area through a 

protection area: 

 

a.  Construction workers shall vacuum themselves with the 

HEPA/ULPA filtered vacuum cleaners. After being vacuumed the 
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workers may      leave the containment area (construction site) 

into the anteroom. 

 

b.  Personnel shall re-don protective clothing in the anteroom 

before re-entering the protection area. 

 

c.  Personnel shall remove the protective clothing in the 

Preparation Area. 

 

d.  All dust and debris tracked outside the construction area shall 

be vacuumed up immediately by the Contractor. 

 

3.  Supplies and tools shall be brought into the Containment Area in 

accordance with the following procedure: 

 

a.  For tools and supplies moved to the Containment Area the 

following procedures shall apply: 

 

1.  Tools and supplies shall be wiped clean or wrapped in 

plastic sheeting and moved by Contractor provided rubber 

tired carts/containers, from a staging area to the 

containment area (construction site). 

 

2.  The containers shall be vacuumed with HEPA/ULPA 

vacuum cleaners by the Contractor prior to moving through 

the occupied space to the Containment Area. The 

Contractor shall notify the COTR of the need to move these 

containers through Protection Areas prior to entering the 

Containment    Area. 

 

b.  Tool and supply removal from the Containment Area shall 

follow the  procedure specified for debris removal from the 

Containment Area. 
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E.  Flooring removal in Class IV Secondary Containment areas: 

 

1.  Construction materials and equipment shall be stored within 

designated areas. 

 

2.  Only flooring area of a size that can be removed, replaced and 

completed in one work period shall be worked on. 

 

3.  Removal of flooring: 

 

a.  Vacuum with a HEPA/ULPA vacuum and wet mist carpet 

before removal. 

 

b.  Damp mop sheet vinyl and vinyl composition tile flooring before 

removal. 

 

c.  Use motions and methods that minimize the dispersing of dust 

and debris while removing flooring. 

 

d.  HEPA/ULPA vacuum floor after removal of flooring, adhesive 

and leveling of area prior to installation of new flooring. 

 

e.  Sweeping compounds may be used with prior approval of ICN. 

 

F.  Clean-up of Class IV areas: 

 

1.  Removal of debris from the project work areas shall be as follows: 

 

a.  If debris shall be removed from the project site through an 

occupied Patient Care Area, the following procedure shall be 

followed: 

 

1.  Removal of debris shall be done by the Contractor. The 

Contractor shall advise the COTR when there is debris to be 
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removed.  Debris shall be removed on an "as needed" 

basis Transport removed material in tightly sealed, rubber 

tired containers provided by the Contractor to protect 

hospital areas. The COTR shall review the type of cart and 

condition of the cars proposed for use.  Containers shall be 

fitted with clean, tight fitting plastic cover or polyethylene 

covers, completely sealed at perimeters by taping.  Before 

leaving the Containment Area all containers shall be wiped 

or HEPA/ULPA vacuumed clean to prevent tracking of dust. 

The cart shall be rolled over the adhesive faced 

contamination control mats inside and outside the 

entrances. Place dust mats inside and outside of the 

construction site entrances and keep them cleaned. 

 

2.  Place covers over debris boxes between periods when 

they are being filled. 

 

2.  Cleaning Class IV Areas: 

 

a.  Barriers may not be removed from work areas until the 

completed project is inspected by the COTR and thoroughly 

cleaned by the Contractor. 

 

b.  Remove all debris, extra materials and equipment from the 

Containment Area before beginning final cleaning. 

 

c.  Work areas shall be vacuumed with HEPA/ULPA filtered 

vacuums and or wet mopped by the Contractor. 

 

d.  When construction is complete the temporary partitions shall be 

wiped down using a moist doth or dust catching device before 

removal. The partitions shall be removed without creating additional 

dust in the area. 

 



VA250-12-R-0306 Revised 6-5-2012  VAMC CHILLICOTHE, OHIO 

PAVING & CONCRETE SITE WORK IDIQ 

            

 Page 56 of 81 

 

e.  Clean blockage of air vents, diffusers and registers, before 

removal. Then remove. 

 

3.7  WORK ENCLOSURE OUTSIDE OF THE PRIMARY CONTAINMENT AREA 

(SECONDARY 

CONTAINMENT) 

 

A.  Whenever work is necessary outside of a primary containment area: 

 

1.  Work shall be scheduled in advance with the COTR. 

 

2.  Contain work within a full height portable enclosure. Contractor may use 

prefabricated enclosure unit. 

 

3.  Seal opening upon entering or leaving enclosure. 

 

4.  At no time shall construction equipment or material be stored outside of the 

enclosure. 

 

5.  Dust tracked outside of construction area shall be cleaned up immediately. 

 

6.  The Contractor shall have necessary manpower and equipment (HEPA/ULPA 

     filtered vacuum, dust and wet mops, brooms, buckets and clean wiping rags) 

to keep adjacent occupied areas clean at all times. 

 

3.8  WORK CONFINED TO INDIVIDUAL ROOMS 

 

A.  Work activities which are required within a protection area which can be confined to 

individual rooms may be permitted as follows: 

 

1.  Scheduled in advance and notify the COTR at least seven (7) 

     calendar days prior to commencing work in the room to allow the 

VAMC-Chillicothe to relocate or protect occupants. 
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2.  The room shall be treated as a primary containment area. 

 

3.  Keep the door to such areas closed and sealed while work is being performed. 

 

4.  Cap HVAC ductwork or seal air supply diffusers and return grills. 

 

5.  Provide negative pressure in the room by use of negative air machine. 

 

6.  Traffic between the room and adjacent areas shall be kept to a minimum. 

 

7.  Transport materials and waste into and from the room through adjacent areas 

by 

     transporting in tightly covered and sealed containers or carts. 

 

8.  At no time shall construction equipment or material be stored outside the room. 

 

9.  All dust tracked outside of the room shall be cleaned up immediately.  

 

10.  Vacuum and dean surfaces free of dust after completion of the Work. 

 

11.  Have necessary manpower and equipment (HEPA/ULPA filtered vacuum, 

walk off mats, dust and wet mops, buckets and clean wiping rags) to keep adjacent areas 

clean at all times. 

 

---END--- 
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SECTION 01 33 23 
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

1-1. Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FAR 

52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL CONDITIONS. 

1-2. For the purposes of this contract, samples (including laboratory samples to be tested), test 

reports, certificates, and manufacturers' literature and data shall also be subject to the 

previously referenced requirements. The following text refers to all items collectively as 

SUBMITTALS. 

1-3. Submit for approval, all of the items specifically mentioned under the separate sections of 

the specification, with information sufficient to evidence full compliance with contract 

requirements. Materials, fabricated articles and the like to be installed in permanent work 

shall equal those of approved submittals. After an item has been approved, no change in 

brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by Contracting Officer, that 

manufacturer cannot make scheduled delivery of approved item or; 

B. Item delivered has been rejected and substitution of a suitable item is an urgent necessity 

or; 

C. Other conditions become apparent which indicates approval of such substitute item to be 

in best interest of the Government. 

1-4. Forward submittals in sufficient time to permit proper consideration and approval action by 

Government. Time submission to assure adequate lead time for procurement of 

contract - required items. Delays attributable to untimely and rejected submittals (including 

any laboratory samples to be tested) will not serve as a basis for extending contract time 

for completion. 

1-5. Submittals will be reviewed for compliance with contract requirements by COTR, and 

action thereon will be taken by Contracting Officer‟s Technical Representative (COTR) on 

behalf of the Contracting Officer. 

1-6. Upon receipt of submittals, COTR will assign a file number thereto. Contractor, in any 

subsequent correspondence, shall refer to this file and identification number to expedite 

replies relative to previously approved or disapproved submittals. 

1-7. The Government reserves the right to require additional submittals, whether or not 

particularly mentioned in this contract. If additional submittals beyond those required by 

the contract are furnished pursuant to request therefore by Contracting Officer, 
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adjustment in contract price and time will be made in accordance with Articles titled 

CHANGES (FAR 52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the 

GENERAL CONDITIONS. 

1-8. Schedules called for in specifications and shown on shop drawings shall be submitted for 

use and information of Department of Veterans Affairs and COTR. However, the 

Contractor shall assume responsibility for coordinating and verifying schedules. The 

Contracting Officer and COTR assumes no responsibility for checking schedules or layout 

drawings for exact sizes, exact numbers and detailed positioning of items. 

1-9. Submittals must be submitted by Contractor only and shipped prepaid. Contracting Officer 

assumes no responsibility for checking quantities or exact numbers included in such 

submittals.  

A. Submit samples in single units unless otherwise specified. Submit shop drawings, 

schedules, manufacturers' literature and data, and certificates in quadruplicate, except 

where a greater number is specified. 

B. Submittals will receive consideration only when covered by a transmittal letter signed by 

Contractor. Letter shall be sent via first class mail and shall contain the list of items, name 

of Medical Center, name of Contractor, contract number, applicable specification 

paragraph numbers, applicable drawing numbers (and other information required for 

exact identification of location for each item), manufacturer and brand, ASTM or Federal 

Specification Number (if any) and such additional information as may be required by 

specifications for particular item being furnished. In addition, catalogs shall be marked to 

indicate specific items submitted for approval. 

1. A copy of letter must be enclosed with items, and any items received without 

identification letter will be considered "unclaimed goods" and held for a limited time 

only. 

2. Each sample, certificate, manufacturers' literature and data shall be labeled to indicate 

the name and location of the Medical Center, name of Contractor, manufacturer, 

brand, contract number and ASTM or Federal Specification Number as applicable and 

location(s) on project. 

3. Required certificates shall be signed by an authorized representative of manufacturer 

or supplier of material, and by Contractor.  

C. In addition to complying with the applicable requirements specified in preceding Article 

1.9, samples which are required to have Laboratory Tests (those preceded by symbol "LT" 
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under the separate sections of the specification shall be tested, at the expense of 

Contractor, in a commercial laboratory approved by Contracting Officer. 

1. Laboratory shall furnish Contracting Officer with a certificate stating that it is fully 

equipped and qualified to perform intended work, is fully acquainted with specification 

requirements and intended use of materials and is an independent establishment in no 

way connected with organization of Contractor or with manufacturer or supplier of 

materials to be tested. 

2. Certificates shall also set forth a list of comparable projects upon which laboratory has 

performed similar functions during past five years. 

3. Samples and laboratory tests shall be sent directly to approved commercial testing 

laboratory. 

4. Contractor shall forward a copy of transmittal letter to COTR simultaneously with 

submission to a commercial testing laboratory. 

5. Laboratory test reports shall be sent directly to COTR for appropriate action. 

6. Laboratory reports shall list contract specification test requirements and a comparative 

list of the laboratory test results. When tests show that the material meets specification 

requirements, the laboratory shall so certify on test report. 

7. Laboratory test reports shall also include a recommendation for approval or 

disapproval of tested item. 

D. If submittal samples have been disapproved, resubmit new samples as soon as possible 

after notification of disapproval. Such new samples shall be marked "Resubmitted 

Sample" in addition to containing other previously specified information required on label 

and in transmittal letter. 

E. Approved samples will be kept on file by the COTR at the site until completion of contract, 

at which time such samples will be delivered to Contractor as Contractor's property. 

Where noted in technical sections of specifications, approved samples in good condition 

may be used in their proper locations in contract work. At completion of contract, samples 

that are not approved will be returned to Contractor only upon request and at Contractor's 

expense. Such request should be made prior to completion of the contract. Disapproved 

samples that are not requested for return by Contractor will be discarded after completion 

of contract. 

F. Submittal drawings (shop, erection or setting drawings) and schedules, required for work 

of various trades, shall be checked before submission by technically qualified employees 

of Contractor for accuracy, completeness and compliance with contract requirements. 
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These drawings and schedules shall be stamped and signed by Contractor certifying to 

such check. 

1. For each drawing required, submit one legible photographic paper or vellum 

reproducible. 

2. Reproducible shall be full size. 

3. Each drawing shall have marked thereon, proper descriptive title, including Medical 

Center location, project number, manufacturer's number, reference to contract 

drawing number, detail Section Number, and Specification Section Number. 

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on each drawing to 

accommodate approval or disapproval stamp. 

5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for shipment. 

6. One reproducible print of approved or disapproved shop drawings will be forwarded to 

Contractor. 

7. When work is directly related and involves more than one trade, shop drawings shall 

be submitted to COTR under one cover. 

1-10. Samples (except laboratory samples), shop drawings, test reports, certificates and 

manufacturers' literature and data, shall be submitted for approval to the COTR. 

- - - E N D - - -  



VA250-12-R-0306 Revised 6-5-2012  VAMC CHILLICOTHE, OHIO 

PAVING & CONCRETE SITE WORK IDIQ 

            

 Page 62 of 81 

 

 
  

SECTION 01 42 19 
REFERENCE STANDARDS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies the availability and source of references and standards specified in 

the project manual under paragraphs APPLICABLE PUBLICATIONS and/or shown on the 

drawings. 

1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL 
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS FPMR PART 
101-29 (FAR 52.211-1) (AUG 1998) 

A. The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, 

FPMR Part 101-29 and copies of specifications, standards, and commercial item 

descriptions cited in the solicitation may be obtained for a fee by submitting a request to – 

GSA Federal Supply Service, Specifications Section, Suite 8100, 470 East L‟Enfant 

Plaza, SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202) 

619-8978. 

B. If the General Services Administration, Department of Agriculture, or Department of 

Veterans Affairs issued this solicitation, a single copy of specifications, standards, and 

commercial item descriptions cited in this solicitation may be obtained free of charge by 

submitting a request to the addressee in paragraph (a) of this provision. Additional copies 

will be issued for a fee. 

1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA 
INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM 
DESCRIPTIONS (FAR 52.211-4) (JUN 1988) 

 The specifications and standards cited in this solicitation can be examined at the following 

location: 

 DEPARMENT OF VETERANS AFFAIRS 

Office of Construction & Facilities Management 

Facilities Quality Service (00CFM1A)  

811 Vermont Avenue, NW - Room 462 

Washington, DC 20420 

Telephone Numbers: (202) 461-8217 or (202) 461-8292 

Between 9:00 AM - 3:00 PM 
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1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL 
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-3) 
(JUN 1988) 

 The specifications cited in this solicitation may be obtained from the associations or 

organizations listed below. 

 AA Aluminum Association Inc. 

http://www.aluminum.org 

AABC Associated Air Balance Council 

http://www.aabchq.com 

AAMA American Architectural Manufacturer's Association 

http://www.aamanet.org 

AAN American Nursery and Landscape Association 

http://www.anla.org 

AASHTO American Association of State Highway and Transportation Officials 

http://www.aashto.org 

AATCC American Association of Textile Chemists and Colorists 

http://www.aatcc.org 

ACGIH American Conference of Governmental Industrial Hygienists 

http://www.acgih.org 

ACI American Concrete Institute 

http://www.aci-int.net 

ACPA American Concrete Pipe Association 

http://www.concrete-pipe.org 

ACPPA American Concrete Pressure Pipe Association 

http://www.acppa.org 

ADC Air Diffusion Council 

http://flexibleduct.org 

AGA American Gas Association 

http://www.aga.org 

AGC Associated General Contractors of America 

http://www.agc.org 

AGMA American Gear Manufacturers Association, Inc. 

http://www.agma.org 

AHAM Association of Home Appliance Manufacturers 

http://www.aham.org 
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AISC American Institute of Steel Construction 

http://www.aisc.org 

AISI American Iron and Steel Institute 

http://www.steel.org 

AITC American Institute of Timber Construction 

http://www.aitc-glulam.org 

AMCA Air Movement and Control Association, Inc. 

http://www.amca.org 

ANLA American Nursery & Landscape Association 

http://www.anla.org 

ANSI American National Standards Institute, Inc. 

http://www.ansi.org 

APA The Engineered Wood Association 

http://www.apawood.org 

ARI Air-Conditioning and Refrigeration Institute 

http://www.ari.org 

ASAE American Society of Agricultural Engineers 

http://www.asae.org 

ASCE American Society of Civil Engineers 

http://www.asce.org 

ASHRAE American Society of Heating, Refrigerating, and 

Air-Conditioning Engineers 

http://www.ashrae.org 

ASME American Society of Mechanical Engineers 

http://www.asme.org 

ASSE American Society of Sanitary Engineering 

http://www.asse-plumbing.org 

ASTM American Society for Testing and Materials 

http://www.astm.org 

AWI Architectural Woodwork Institute 

http://www.awinet.org 

AWS American Welding Society 

http://www.aws.org 



VA250-12-R-0306 Revised 6-5-2012  VAMC CHILLICOTHE, OHIO 

PAVING & CONCRETE SITE WORK IDIQ 

            

 Page 65 of 81 

 

AWWA American Water Works Association 

http://www.awwa.org 

BHMA Builders Hardware Manufacturers Association 

http://www.buildershardware.com 

BIA Brick Institute of America 

http://www.bia.org 

CAGI Compressed Air and Gas Institute 

http://www.cagi.org 

CGA Compressed Gas Association, Inc. 

http://www.cganet.com 

CI  The Chlorine Institute, Inc. 

http://www.chlorineinstitute.org 

CISCA Ceilings and Interior Systems Construction Association 

http://www.cisca.org 

CISPI Cast Iron Soil Pipe Institute 

http://www.cispi.org 

CLFMI Chain Link Fence Manufacturers Institute 

http://www.chainlinkinfo.org 

CPMB Concrete Plant Manufacturers Bureau 

http://www.cpmb.org 

CRA California Redwood Association 

http://www.calredwood.org 

CRSI Concrete Reinforcing Steel Institute 

http://www.crsi.org 

CTI Cooling Technology Institute 

http://www.cti.org 

DHI Door and Hardware Institute 

http://www.dhi.org 

EGSA Electrical Generating Systems Association 

http://www.egsa.org 

EEI Edison Electric Institute 

http://www.eei.org 

EPA Environmental Protection Agency 

http://www.epa.gov 
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ETL ETL Testing Laboratories, Inc. 

http://www.et1.com 

FAA Federal Aviation Administration 

http://www.faa.gov 

FCC Federal Communications Commission 

http://www.fcc.gov 

FPS The Forest Products Society 

http://www.forestprod.org 

GANA Glass Association of North America 

http://www.cssinfo.com/info/gana.html/ 

FM  Factory Mutual Insurance 

http://www.fmglobal.com 

GA  Gypsum Association 

http://www.gypsum.org 

GSA General Services Administration 

http://www.gsa.gov 

HI  Hydraulic Institute 

http://www.pumps.org 

HPVA Hardwood Plywood & Veneer Association 

http://www.hpva.org 

ICBO International Conference of Building Officials 

http://www.icbo.org 

ICEA Insulated Cable Engineers Association Inc. 

http://www.icea.net 

\ICAC Institute of Clean Air Companies 

http://www.icac.com 

IEEE Institute of Electrical and Electronics Engineers 

http://www.ieee.org\ 

IMSA International Municipal Signal Association 

http://www.imsasafety.org 

IPCEA Insulated Power Cable Engineers Association 

NBMA Metal Buildings Manufacturers Association 

http://www.mbma.com 
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MSS Manufacturers Standardization Society of the Valve and Fittings Industry Inc. 

http://www.mss-hq.com 

NAAMM National Association of Architectural Metal Manufacturers 

http://www.naamm.org 

NAPHCC Plumbing-Heating-Cooling Contractors Association 

http://www.phccweb.org.org 

NBS National Bureau of Standards 

See - NIST 

NBBPVI National Board of Boiler and Pressure Vessel Inspectors 

http://www.nationboard.org 

NEC National Electric Code 

See - NFPA National Fire Protection Association 

NEMA National Electrical Manufacturers Association 

http://www.nema.org 

NFPA National Fire Protection Association 

http://www.nfpa.org 

NHLA National Hardwood Lumber Association 

http://www.natlhardwood.org 

NIH National Institute of Health 

http://www.nih.gov 

NIST National Institute of Standards and Technology 

http://www.nist.gov 

NLMA Northeastern Lumber Manufacturers Association, Inc. 

http://www.nelma.org 

NPA National Particleboard Association 

18928 Premiere Court 

Gaithersburg, MD 20879 

(301) 670-0604 

NSF National Sanitation Foundation 

http://www.nsf.org 

NWWDA Window and Door Manufacturers Association 

http://www.nwwda.org 
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OSHA Occupational Safety and Health Administration 

Department of Labor 

http://www.osha.gov 

PCA Portland Cement Association 

http://www.portcement.org 

PCI Precast Prestressed Concrete Institute 

http://www.pci.org 

PPI The Plastic Pipe Institute 

http://www.plasticpipe.org 

PEI Porcelain Enamel Institute, Inc. 

http://www.porcelainenamel.com 

PTI Post-Tensioning Institute 

http://www.post-tensioning.org 

RFCI The Resilient Floor Covering Institute 

http://www.rfci.com 

RIS Redwood Inspection Service 

See - CRA 

RMA Rubber Manufacturers Association, Inc. 

http://www.rma.org 

SCMA Southern Cypress Manufacturers Association 

http://www.cypressinfo.org 

SDI Steel Door Institute 

http://www.steeldoor.org 

IGMA Insulating Glass Manufacturers Alliance 

http://www.igmaonline.org 

SJI Steel Joist Institute 

http://www.steeljoist.org 

SMACNA Sheet Metal and Air-Conditioning Contractors 

National Association, Inc. 

http://www.smacna.org 

SSPC The Society for Protective Coatings 

http://www.sspc.org 

STI Steel Tank Institute 

http://www.steeltank.com 
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SWI Steel Window Institute 

http://www.steelwindows.com 

TCA Tile Council of America, Inc. 

http://www.tileusa.com 

TEMA Tubular Exchange Manufacturers Association 

http://www.tema.org 

TPI Truss Plate Institute, Inc. 

583 D'Onofrio Drive; Suite 200 

Madison, WI 53719 

(608) 833-5900 

UBC The Uniform Building Code 

See ICBO 

UL  Underwriters' Laboratories Incorporated 

http://www.ul.com 

ULC Underwriters' Laboratories of Canada 

http://www.ulc.ca 

WCLIB West Coast Lumber Inspection Bureau 

6980 SW Varns Road, P.O. Box 23145 

Portland, OR 97223 

(503) 639-0651 

WRCLA Western Red Cedar Lumber Association 

P.O. Box 120786 

New Brighton, MN 55112 

(612) 633-4334 

WWPA Western Wood Products Association 

http://www.wwpa.org- - - E N D - - - 
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SECTION 01 57 19 
TEMPORARY ENVIRONMENTAL CONTROLS 

EP-1. DESCRIPTION 

A. This section specifies the control of environmental pollution and damage that the 

Contractor must consider for air, water, and land resources. It includes management of 

visual aesthetics, noise, solid waste, radiant energy, and radioactive materials, as well as 

other pollutants and resources encountered or generated by the Contractor. The 

Contractor is obligated to consider specified control measures with the costs included 

within the various contract items of work. 

B. Environmental pollution and damage is defined as the presence of chemical, physical, or 

biological elements or agents which: 

1. Adversely effect human health or welfare, 

2. Unfavorably alter ecological balances of importance to human life, 

3. Effect other species of importance to humankind, or; 

4. Degrade the utility of the environment for aesthetic, cultural, and historical purposes. 

C. Definitions of Pollutants:  

1. Chemical Waste: Petroleum products, bituminous materials, salts, acids, alkalis, 

herbicides, pesticides, organic chemicals, and inorganic wastes.  

2. Debris: Combustible and noncombustible wastes, such as leaves, tree trimmings, 

ashes, and waste materials resulting from construction or maintenance and repair 

work.  

3. Sediment: Soil and other debris that has been eroded and transported by runoff water. 

4. Solid Waste: Rubbish, debris, garbage, and other discarded solid materials resulting 

from industrial, commercial, and agricultural operations and from community activities. 

5. Surface Discharge: The term "Surface Discharge" implies that the water is discharged 

with possible sheeting action and subsequent soil erosion may occur. Waters that are 

surface discharged may terminate in drainage ditches, storm sewers, creeks, and/or 

"water of the United States" and would require a permit to discharge water from the 

governing agency. 

6. Rubbish: Combustible and noncombustible wastes such as paper, boxes, glass and 

crockery, metal and lumber scrap, tin cans, and bones. 
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7. Sanitary Wastes:  

a. Sewage: Domestic sanitary sewage and human and animal waste.  

b. Garbage: Refuse and scraps resulting from preparation, cooking, dispensing, and 

consumption of food. 

EP-2. QUALITY CONTROL  

A. Establish and maintain quality control for the environmental protection of all items set forth 

herein. 

B. Record on daily reports any problems in complying with laws, regulations, and ordinances. 

Note any corrective action taken. 

EP-3. REFERENCES 

A. The publications listed below form a part of this specification to the extent referenced. The 

publications are referred to in the text by basic designation only. 

B. U.S. National Archives and Records Administration (NARA): 

33 CFR 328 .......................... Definitions 

EP-4. SUBMITTALS 

A. In accordance with Section, 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, furnish the following:  

1. Environmental Protection Plan: After the contract is awarded and prior to the 

commencement of the work, the Contractor shall meet with the Contracting Officer‟s 

Technical Representative (COTR) to discuss the proposed Environmental Protection 

Plan and to develop mutual understanding relative to details of environmental 

protection. Not more than 20 days after the meeting, the Contractor shall prepare and 

submit to the COTR and the Contracting Officer for approval, a written and/or graphic 

Environmental Protection Plan including, but not limited to, the following: 

a. Name(s) of person(s) within the Contractor's organization who is (are) responsible 

for ensuring adherence to the Environmental Protection Plan. 

b. Name(s) and qualifications of person(s) responsible for manifesting hazardous 

waste to be removed from the site. 

C. Name(s) and qualifications of person(s) responsible for training the Contractor's 

environmental protection personnel. 

d. Description of the Contractor's environmental protection personnel training 

program. 

e. A list of Federal, State, and local laws, regulations, and permits concerning 

environmental protection, pollution control, noise control and abatement that are 
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applicable to the Contractor's proposed operations and the requirements imposed 

by those laws, regulations, and permits. 

f. Methods for protection of features to be preserved within authorized work areas 

including trees, shrubs, vines, grasses, ground cover, landscape features, air and 

water quality, fish and wildlife, soil, historical, and archeological and cultural 

resources. 

g. Procedures to provide the environmental protection that comply with the 

applicable laws and regulations. Describe the procedures to correct pollution of the 

environment due to accident, natural causes, or failure to follow the procedures as 

described in the Environmental Protection Plan. 

h. Permits, licenses, and the location of the solid waste disposal area. 

i. Drawings showing locations of any proposed temporary excavations or 

embankments for haul roads, stream crossings, material storage areas, 

structures, sanitary facilities, and stockpiles of excess or spoil materials. Include as 

part of an Erosion Control Plan approved by the District Office of the U.S. Soil 

Conservation Service and the Department of Veterans Affairs. 

j. Environmental Monitoring Plans for the job site including land, water, air, and 

noise. 

k. Work Area Plan showing the proposed activity in each portion of the area and 

identifying the areas of limited use or nonuse. Plan should include measures for 

marking the limits of use areas. This plan may be incorporated within the Erosion 

Control Plan.  

B. Approval of the Contractor's Environmental Protection Plan will not relieve the Contractor 

of responsibility for adequate and continued control of pollutants and other environmental 

protection measures.  

EP-5. PROTECTION OF ENVIRONMENTAL RESOURCES 

A. Protect environmental resources within the project boundaries and those affected outside 

the limits of permanent work during the entire period of this contract. Confine activities to 

areas defined by the specifications and drawings. 

B. Protection of Land Resources: Prior to construction, identify all land resources to be 

preserved within the work area. Do not remove, cut, deface, injure, or destroy land 

resources including trees, shrubs, vines, grasses, top soil, and land forms without 

permission from the COTR. Do not fasten or attach ropes, cables, or guys to trees for 

anchorage unless specifically authorized, or where special emergency use is permitted. 
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1. Work Area Limits: Prior to any construction, mark the areas that require work to be 

performed under this contract. Mark or fence isolated areas within the general work 

area that are to be saved and protected. Protect monuments, works of art, and 

markers before construction operations begin. Convey to all personnel the purpose of 

marking and protecting all necessary objects. 

2. Protection of Landscape: Protect trees, shrubs, vines, grasses, land forms, and other 

landscape features shown on the drawings to be preserved by marking, fencing, or 

using any other approved techniques. 

a. Box and protect from damage existing trees and shrubs to remain on the 

construction site. 

b. Immediately repair all damage to existing trees and shrubs by trimming, cleaning, 

and painting with antiseptic tree paint.  

c. Do not store building materials or perform construction activities closer to existing 

trees or shrubs than the farthest extension of their limbs. 

3. Reduction of Exposure of Unprotected Erodible Soils: Plan and conduct earthwork to 

minimize the duration of exposure of unprotected soils. Clear areas in reasonably 

sized increments only as needed to use. Form earthwork to final grade as shown. 

Immediately protect side slopes and back slopes upon completion of rough grading. 

4. Temporary Protection of Disturbed Areas: Construct diversion ditches, benches, and 

berms to retard and divert runoff from the construction site to protected drainage areas 

approved under paragraph 208 of the Clean Water Act. 

a. Sediment Basins: Trap sediment from construction areas in temporary or 

permanent sediment basins. After each storm, pump the basins dry and remove 

the accumulated sediment. Control overflow/drainage with paved weirs or by 

vertical overflow pipes, draining from the surface. 

b. Institute effluent quality monitoring programs as required by Federal, State, and 

local environmental agencies. 

C. Protection of Water Resources: Keep construction activities under surveillance, 

management, and control to avoid pollution of surface and ground waters and sewer 

systems. Implement management techniques to control water pollution by the listed 

construction activities that are included in this contract. 

1. Washing and Curing Water: Do not allow wastewater directly derived from 

construction activities to enter water areas. Collect and place wastewater in retention 
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ponds allowing the suspended material to settle, the pollutants to separate, or the 

water to evaporate.  

2. Control movement of materials and equipment at stream crossings during construction 

to prevent violation of water pollution control standards of the Federal, State, or local 

government.  

3. Monitor water areas affected by construction.  

D. Protection of Fish and Wildlife Resources: Keep construction activities under surveillance, 

management, and control to minimize interference with, disturbance of, or damage to fish 

and wildlife. Prior to beginning construction operations, list species that require specific 

attention along with measures for their protection.  

E. Protection of Air Resources: Keep construction activities under surveillance, 

management, and control to minimize pollution of air resources. Burning is not permitted 

on the job site. Keep activities, equipment, processes, and work operated or performed, in 

strict accordance with the State and Federal emission and performance laws and 

standards. Maintain ambient air quality standards set by the Environmental Protection 

Agency, for those construction operations and activities specified. 

1. Particulates: Control dust particles, aerosols, and gaseous by-products from all 

construction activities, processing, and preparation of materials (such as from 

asphaltic batch plants) at all times, including weekends, holidays, and hours when 

work is not in progress. 

2. Particulates Control: Maintain all excavations, stockpiles, haul roads, permanent and 

temporary access roads, plant sites, spoil areas, borrow areas, and all other work 

areas within or outside the project boundaries free from particulates which would 

cause a hazard or a nuisance. Sprinklering, chemical treatment of an approved type, 

light bituminous treatment, baghouse, scrubbers, electrostatic precipitators, or other 

methods are permitted to control particulates in the work area. 

3. Hydrocarbons and Carbon Monoxide: Control monoxide emissions from equipment to 

Federal and State allowable limits. 

4. Odors: Control odors of construction activities and prevent obnoxious odors from 

occurring. 

F. Reduction of Noise: Minimize noise using every action possible. Perform noise-producing 

work in less sensitive hours of the day or week as directed by the COTR. Maintain 

noise-produced work at or below the decibel levels and within the time periods specified.  
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1. Perform construction activities involving repetitive, high-level impact noise only as 

permitted by local ordinance or the COTR. Repetitive impact noise on the property 

shall not exceed the following dB limitations:  

Time Duration of Impact Noise Sound Level in dB  

More than 12 minutes in any hour 70  

Less than 30 seconds of any hour 85  

Less than three minutes of any hour 80  

Less than 12 minutes of any hour 75  

 

G. Restoration of Damaged Property: If any direct or indirect damage is done to public or 

private property resulting from any act, omission, neglect, or misconduct, the Contractor 

shall restore the damaged property to a condition equal to that existing before the damage 

at no additional cost to the Government. Repair, rebuild, or restore property as directed or 

make good such damage in an acceptable manner. 

H. Final Clean-up: On completion of project and after removal of all debris, rubbish, and 

temporary construction, Contractor shall leave the construction area in a clean condition 

satisfactory to the COTR. Cleaning shall include off the station disposal of all items and 

materials not required to be salvaged, as well as all debris and rubbish resulting from 

demolition and new work operations. 

- - - E N D - - - 
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SECTION 01 74 19 
CONSTRUCTION WASTE MANAGEMENT 

PART 1 – GENERAL 

1.1 DESCRIPTION 

A. This section specifies the requirements for the management of non-hazardous building 

construction and demolition waste. 

B. Waste disposal in landfills shall be minimized to the greatest extent possible. Of the 

inevitable waste that is generated, as much of the waste material as economically feasible 

shall be salvaged, recycled or reused. 

C. Contractor shall use all reasonable means to divert construction and demolition waste 

from landfills and incinerators, and facilitate their salvage and recycle not limited to the 

following: 

1. Waste Management Plan development and implementation. 

2. Techniques to minimize waste generation. 

3. Sorting and separating of waste materials. 

4. Salvage of existing materials and items for reuse or resale. 

5. Recycling of materials that cannot be reused or sold. 

D. At a minimum the following waste categories shall be diverted from landfills: 

1. Soil. 

2. Inerts (eg, concrete, masonry and asphalt). 

3. Clean dimensional wood and palette wood. 

4. Green waste (biodegradable landscaping materials). 

5. Engineered wood products (plywood, particle board and I-joists, etc). 

6. Metal products (eg, steel, wire, beverage containers, copper, etc). 

7. Cardboard, paper and packaging. 

8. Bitumen roofing materials. 

9. Plastics (eg, ABS, PVC). 

10. Carpet and/or pad. 

11. Gypsum board. 

12. Insulation. 

13. Paint. 

14. Fluorescent lamps. 
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1.2 RELATED WORK 

A. Section 01 00 00, GENERAL REQUIREMENTS. 

1.3 QUALITY ASSURANCE  

A. Contractor shall practice efficient waste management when sizing, cutting and installing 

building products. Processes shall be employed to ensure the generation of as little waste 

as possible. Construction /Demolition waste includes products of the following: 

1. Excess or unusable construction materials. 

2. Packaging used for construction products. 

3. Poor planning and/or layout. 

4. Construction error. 

5. Over ordering. 

6. Weather damage. 

7. Contamination. 

8. Mishandling. 

9. Breakage. 

B. Establish and maintain the management of non-hazardous building construction and 

demolition waste set forth herein. Conduct a site assessment to estimate the types of 

materials that will be generated by demolition and construction. 

C. Contractor shall develop and implement procedures to reuse and recycle new materials to 

a minimum of 50 percent. 

D. Contractor shall be responsible for implementation of any special programs involving 

rebates or similar incentives related to recycling. Any revenues or savings obtained from 

salvage or recycling shall accrue to the contractor. 

E. Contractor shall provide all demolition, removal and legal disposal of materials. Contractor 

shall ensure that facilities used for recycling, reuse and disposal shall be permitted for the 

intended use to the extent required by local, state, federal regulations. The Whole Building 

Design Guide website http://www.wbdg.org provides a Construction Waste Management 

Database that contains information on companies that haul, collect, and process 

recyclable debris from construction projects. 

F. Contractor shall assign a specific area to facilitate separation of materials for reuse, 

salvage, recycling, and return. Such areas are to be kept neat and clean and clearly 

marked in order to avoid contamination or mixing of materials. 

http://www.wbdg.org/
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G. Contractor shall provide on-site instructions and supervision of separation, handling, 

salvaging, recycling, reuse and return methods to be used by all parties during waste 

generating stages. 

H. Record on daily reports any problems in complying with laws, regulations and ordinances 

with corrective action taken. 

1.4 TERMINOLOGY  

A. Class III Landfill: A landfill that accepts non-hazardous resources such as household, 

commercial and industrial waste resulting from construction, remodeling, repair and 

demolition operations.  

B. Clean:  Untreated and unpainted; uncontaminated with adhesives, oils, solvents, mastics 

and like products. 

C. Construction and Demolition Waste: Includes all non-hazardous resources resulting from 

construction, remodeling, alterations, repair and demolition operations. 

D. Dismantle: The process of parting out a building in such a way as to preserve the 

usefulness of its materials and components. 

E. Disposal: Acceptance of solid wastes at a legally operating facility for the purpose of land 

filling (includes Class III landfills and inert fills). 

F. Inert Backfill Site: A location, other than inert fill or other disposal facility, to which inert 

materials are taken for the purpose of filling an excavation, shoring or other soil 

engineering operation. 

G. Inert Fill: A facility that can legally accept inert waste, such as asphalt and concrete 

exclusively for the purpose of disposal. 

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not limited to, soil and 

concrete that does not contain hazardous waste or soluble pollutants at concentrations in 

excess of water-quality objectives established by a regional water board, and does not 

contain significant quantities of decomposable solid resources. 

I. Mixed Debris: Loads that include commingled recyclable and non-recyclable materials 

generated at the construction site. 

J. Mixed Debris Recycling Facility: A solid resource processing facility that accepts loads of 

mixed construction and demolition debris for the purpose of recovering re-usable and 

recyclable materials and disposing non-recyclable materials. 

K. Permitted Waste Hauler: A company that holds a valid permit to collect and transport solid 

wastes from individuals or businesses for the purpose of recycling or disposal. 
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L. Recycling: The process of sorting, cleansing, treating, and reconstituting materials for the 

purpose of using the altered form in the manufacture of a new product. Recycling does not 

include burning, incinerating or thermally destroying solid waste. 

1. On-site Recycling – Materials that are sorted and processed on site for use in an 

altered state in the work, i.e. concrete crushed for use as a sub-base in paving. 

2. Off-site Recycling – Materials hauled to a location and used in an altered form in the 

manufacture of new products. 

M. Recycling Facility: An operation that can legally accept materials for the purpose of 

processing the materials into an altered form for the manufacture of new products. 

Depending on the types of materials accepted and operating procedures, a recycling 

facility may or may not be required to have a solid waste facilities permit or be regulated by 

the local enforcement agency. 

N. Reuse: Materials that are recovered for use in the same form, on-site or off-site. 

O. Return: To give back reusable items or unused products to vendors for credit. 

P. Salvage: To remove waste materials from the site for resale or re-use by a third party. 

Q. Source-Separated Materials: Materials that are sorted by type at the site for the purpose of 

reuse and recycling. 

R. Solid Waste:  Materials that have been designated as non-recyclable and are discarded 

for the purposes of disposal. 

S. Transfer Station: A facility that can legally accept solid waste for the purpose of 

temporarily storing the materials for re-loading onto other trucks and transporting them to 

a landfill for disposal, or recovering some materials for re-use or recycling. 

1.5 SUBMITTALS  

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and 

SAMPLES, furnish the following: 

B. Prepare and submit to the Contracting Officer‟s Technical Representative (COTR) a 

written demolition debris management plan. The plan shall include, but not be limited to, 

the following information: 

1. Procedures to be used for debris management. 

2. Techniques to be used to minimize waste generation. 

3. Analysis of the estimated job site waste to be generated: 

a. List of each material and quantity to be salvaged, reused, recycled. 

b. List of each material and quantity proposed to be taken to a landfill. 

4. Detailed description of the Means/Methods to be used for material handling.  
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a. On site: Material separation, storage, protection where applicable. 

b. Off site: Transportation means and destination. Include list of materials. 

1) Description of materials to be site-separated and self-hauled to designated 

facilities. 

2) Description of mixed materials to be collected by designated waste haulers 

and removed from the site. 

c. The names and locations of mixed debris reuse and recycling facilities or sites. 

d. The names and locations of trash disposal landfill facilities or sites. 

e. Documentation that the facilities or sites are approved to receive the materials. 

C. Designated Manager responsible for instructing personnel, supervising, documenting and 

administer over meetings relevant to the Waste Management Plan. 

D. Monthly summary of construction and demolition debris diversion and disposal, 

quantifying all materials generated at the work site and disposed of or diverted from 

disposal through recycling. 

1.6 APPLICABLE PUBLICATIONS 

A Publications listed below form a part of this specification to the extent referenced. 

Publications are referenced by the basic designation only. In the event that criteria 

requirements conflict, the most stringent requirements shall be met. 

B. U.S. Green Building Council (USGBC): 

LEED Green Building Rating System for New Construction 

1.7 RECORDS 

 Maintain records to document the quantity of waste generated; the quantity of waste 

diverted through sale, reuse, or recycling; and the quantity of waste disposed by landfill or 

incineration. Records shall be kept in accordance with the LEED Reference Guide and 

LEED Template.  

PART 2 - PRODUCTS  

2.1 MATERIALS 

A. List of each material and quantity to be salvaged, recycled, reused. 

B. List of each material and quantity proposed to be taken to a landfill. 

C. Material tracking data:  Receiving parties, dates removed, transportation costs, weight 

tickets, tipping fees, manifests, invoices, net total costs or savings. 
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PART 3 - EXECUTION 

3.1 COLLECTION 

A. Provide all necessary containers, bins and storage areas to facilitate effective waste 

management. 

B. Clearly identify containers, bins and storage areas so that recyclable materials are 

separated from trash and can be transported to respective recycling facility for processing. 

C. Hazardous wastes shall be separated, stored, disposed of according to local, state, 

federal regulations. 

3.2 DISPOSAL  

A. Contractor shall be responsible for transporting and disposing of materials that cannot be 

delivered to a source-separated or mixed materials recycling facility to a transfer station or 

disposal facility that can accept the materials in accordance with state and federal 

regulations. 

B. Construction or demolition materials with no practical reuse or that cannot be salvaged or 

recycled shall be disposed of at a landfill or incinerator. 

3.3 REPORT  

A. With each application for progress payment, submit a summary of construction and 

demolition debris diversion and disposal including beginning and ending dates of period 

covered. 

B. Quantify all materials diverted from landfill disposal through salvage or recycling during 

the period with the receiving parties, dates removed, transportation costs, weight tickets, 

manifests, invoices. Include the net total costs or savings for each salvaged or recycled 

material. 

C. Quantify all materials disposed of during the period with the receiving parties, dates 

removed, transportation costs, weight tickets, tipping fees, manifests, invoices. Include 

the net total costs for each disposal. 

- - - E N D - - - 

 
  
 
 
 


